



2022 East Side Operations Center Fuel Facility RFQ  
Solicitation Number: PS-00138

ADDENDUM 2  
September 2, 2022

To Respondent of Record:

**CHANGES TO THE RFQ**

1. Cover sheet, remove the Submittal Deadline date and replace with the following:

**September 9, 2022 at 3:00 p.m.**

2. Section I, Project Information, D. Estimated Timeline, remove and replace with the following:

D. Estimated Timeline

August 11, 2022.....	RFQ Released
August 23, 2022 at 10:00 a.m.....	Non-Mandatory Pre-Submittal Conference
August 25, 2022 by 3:00 p.m.....	Receipt of Written Questions Due
August 31, 2022 by 400 p.m.....	Q & A Posted to Website
September <del>7</del> <b>9</b> , 2022 by <del>11:00 a.m</del> <b>3:00 p.m.</b> .....	Proposals Due
<b>September 2022</b> .....	Proposals Evaluated
October 1, 2022.....	Interviews, if necessary
November <b>1</b> , 2022.....	SAWS Board Consideration and Award
November 2022.....	Non-Selection Notices mailed
November 2022.....	Start Work

3. Page 24, Attachment II, Similar Projects and Past Performance 2), remove and replace with the following:

Provide cost information for a total of **five (5)** projects submitted as part of bullet (1) above as it relates to the accuracy of the OPCC, comparing the Engineer’s 100% design estimate to approved construction contract awards.

4. Addendum 1, Section IV, C. 5. Similar Projects and Past Performance b. remove and replace with the following:

b. Provide cost information for a total of **five (5)** projects submitted as part of bullet (1) above as it relates to the accuracy of the OPCC, comparing the Engineer’s 100% design estimate to approved construction contract awards.

The remainder of this section remains unchanged,

**END OF ADDENDUM 2**

This Addendum is one (1) page in its entirety.