



**REQUEST FOR QUALIFICATIONS  
CONSTRUCTION MANAGER AT RISK:  
BRACKISH GROUNDWATER DESALINATION PROGRAM  
Solicitation Number: B-12-001-DD  
Job Nos.: 12-8607 and 12-8609**

**ADDENDUM #1**

**May 9, 2012**

This addendum includes revisions and clarifications to the RFQ.

CHANGES TO THE RFQ

1. Page 2, Section I. F., paragraph 2, add the following:

*Specifically, the following firms are ineligible for participation in the Construction Manager at Risk: Brackish Groundwater Desalination Program procurement:*

<i>AGCM, Inc.</i>	<i>GLS Solutions</i>	<i>Saenz-Bury Engineering</i>
<i>Bain Medina Bain</i>	<i>InTEC of San Antonio</i>	<i>SKR Consulting, LLC</i>
<i>Black &amp; Veatch</i>	<i>Kimble/Zetty</i>	<i>Southwest Water</i>
<i>CAS Consulting Services, Inc.</i>	<i>LBG-Guyton</i>	<i>Strata Technologies</i>
<i>CFZ Group</i>	<i>Maestas &amp; Associates, Inc.</i>	<i>Structural Engineering Associates, Inc.</i>
<i>CP&amp;Y, Inc.</i>	<i>Moreno Cardenas Inc.</i>	<i>SWCA</i>
<i>Encotech Engineering Consultants</i>	<i>Pape-Dawson Engineers, Inc.</i>	<i>Tetra Tech</i>
<i>Ford Engineering, Inc.</i>	<i>River City Reproduction</i>	<i>Transdyn, Inc.</i>
<i>Foster CM Group, Inc.</i>	<i>SA Partnership</i>	<i>URS</i>
<i>GAI Consulting (aka VK Gupta)</i>	<i>San Antonio Testing Laboratory</i>	

*SAWS may deem any submission as non-responsive in the event any of the listed firms are included as part of the Respondent's submittal.*

2. Page 26, Section IV. D., that reads:

*The dates listed below are subject to change without notice.*

*May 1, 2012 ..... RFQ Released*  
*May 23, 2012 at 1:30 p.m. Central Time ..... Non-Mandatory Pre-Submittal Meeting*  
*May 25, 2012 by 4:00 PM Central Time ..... Receipt of Written Questions Due*  
*June 1, 2012 by 4:00 PM Central Time ..... Addendum Posted to Website*  
*June 14, 2012 by 4:00 PM Central Time ..... Submittals Due*  
*June-July 2012 ..... Submittals Evaluated and Respondent Notification*  
*December 2012 ..... Anticipated SAWS Board Approval and Award*  
*December 2012 ..... CMAR Agreement Execution*  
*December 2012 ..... Non-Selection Notices Mailed*  
*January 2013 ..... Authorization to Proceed*

Is amended to read:

*The dates listed below are subject to change without notice.*

*May 1, 2012..... RFQ Released  
May 9, 2012 by 4:00 PM Central Time.....Addendum #1 Issued  
May 16, 2012 by 4:00 PM Central Time..... Addendum #2 Issued –Clarifications to RFQ  
May 23, 2012 at 1:30 p.m. Central Time ..... Non-Mandatory Pre-Submittal Meeting  
June 1, 2012 by 4:00 PM Central Time.....Receipt of Written Questions Due  
June 8, 2012 by 4:00 PM Central Time..... Addendum #3 –Answers to Questions and Clarifications  
June 21, 2012 by 4:00 PM Central Time ..... Statements of Qualifications Due  
June-July 2012..... Submittals Evaluated and Respondent Notification  
December 2012..... Anticipated SAWS Board Approval and Award  
December 2012..... CMAR Agreement Execution  
December 2012..... Non-Selection Notices Mailed  
January 2013 ..... Authorization to Proceed*

END CHANGES TO RFQ

No other items, dates, or deadlines for this RFQ are changed.

END ADDENDUM #1