



SAN ANTONIO WATER SYSTEM
Olmos Basin Central Watershed Sewer Relief Main (C-3) Project – Line C
SAWS Job No. 08-2512
Solicitation No. CD-B-14-009-RA

ADDENDUM NO. 2

March 04, 2014

BID DATE: March 7, 2014

10:30 a.m. Central Time

Consulting Engineer: Weston Solutions, Inc. TBPE Registration No. F-3123

To: All Document Holders of Record

This addendum, applicable to work referenced above, is an amendment to the Contract Documents and modifies the original Contract Documents dated January 28, 2014. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal. Failure to do so may subject Bidder to disqualification.

Clarification:


Addendum 1, issued February 25, 2014, included responses to questions submitted from potential Bidders prior to the issuance of the Addendum. No further questions were received prior to the February 25, 2014, 4:00 PM (CT) deadline.

This Addendum is 1 page, in its entirety.

Each respondent is requested to acknowledge receipt of this Addendum No. 2 by his/her signature affixed hereto and to file same with and attached to his/her bid.

Abdel-Qader J. Hamed 03/04/2014

Approved by ENGINEER
 WESTON SOLUTIONS, INC.
 TEXAS REGISTERED ENGINEERING FIRM F-3123



The undersigned acknowledges receipt of this Addendum No. 2 and the bid submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature of Bidder

END OF ADDENDUM