SAN ANTONIO WATER SYSTEM 2014 SMALL DIAMETER REHABILITATION – PROJECT 1 SAWS JOB NO. 14-4805 SOLICITATION NO. CD-B-14-049-MF

ADDENDUM NO.1

August 28, 2014

TO BIDDER OF RECORD:

The following changes, additions, and/or deletions are hereby made a part of the Contract Documents for the 2014 Small Diameter Rehabilitation – Project 1 project for the San Antonio Water System, San Antonio, Texas, dated August 2014, as fully and completely as if the same were full set forth therein.

GENERAL

The pre-bid meeting held on Wednesday, August 27, 2014 at 10:00 a.m. was mandatory. Only bids submitted by firms in attendance at the pre-bid meeting will be considered. The list of attendees is posted on the SAWS Contract Solicitations website.

BIDDING AND CONTRACT REQUIREMENTS

1. Not Applicable.

TECHNICAL SPECIFICATIONS

1. Not applicable.

DRAWINGS:

2. Not applicable.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NO.1 IN THE BID FORM AND BY HIS/HER SIGNATURE AFFIXED HERETO AND TO FILE SAME AS AN ATTACHMENT TO HIS/HER BID. BID FORMS SUBMITTED WITHOUT THIS ACKNOWLEDGEMENT WILL BE CONSIDERED INCOMPLETE.

AECOM TBPE Firm #3580	STATE OF TEXAS
	MEHMET A. BOZ 102570 102570
Mehmet Boz, PhD, PE	8/28/2014

ACKNOWLEDGEMENT BY BIDDER

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THIS ADDENDUM NO.1 AND THE BID SUBMITTED HEREWITH IN IN ACCORDANCE WITH THE INFORMATION AND STIPULATION SET FORTH.

DATE

SIGNATURE OF BIDDER

Appended hereto and part of Addendum No. 1 are:

- 1. Contractor Questions and Clarifications From Mandatory Pre-Bid Meeting
- 2. Mandatory Pre-Bid Meeting Sign-In Sheet

CONTRACTOR QUESTIONS AND CLARIFICATIONS FROM MANDATORY PRE-BID MEETING

1. Question: Will there be a single Right-of-Way permit for the entire contract or will individual permits be required for each work order?

Response: The Contractor shall coordinate Right-of-Way permit related issues with the City of San Antonio. The contractor shall be responsible for all costs associated with registering with the City of San Antonio Right of Way Office (COSA ROW), applying and obtaining COSA ROW Street cut permit(s) as required for the project and shall keep the permit active during the course of the work. Contractor is also responsible for the initial permit, permit renewals, expedited permits and any and all costs inclusive of but not limited to COSA ROW inspection fees, penalties and/or any and all fees associated with the permit. To register the contractor should contact the COSA ROW office at 210-207-6949.

2. Question: Are there any work orders located over the Edwards Aquifer recharge zone? **Response: No.**

3. Question: Why does the bid proposal not include a pay item for by-pass?

Response: By-pass operations are incidental to other work and are addressed in Item No. 900 Reconstruction of Sanitary Sewer by Pipe-Bursting/Crushing Replacement, and Item No. 901 Reconstruction of Sanitary Sewer by Cured-In-Place Pipe.

4. Question: Will the contractor be expected to perform work on lines that are in service?

Response: Yes. However, service interruptions shall be avoided or minimized during the performance of the work.

5. Question: What are the requirements for proctor and density testing?

Response: Contractor shall refer to SAWS Standard specifications for testing requirements.

6. Question: Which line item addresses select fill when required?

Response: Select fill is incidental to other work.

7. Question: What is the reason behind the large quantity listed for pavement repair or replacement related work?

Response: The estimated quantity listed in the bid proposal is the amount of pavement repair the contractor may have to repair as required by the Contract Documents.

8. Question: If a service re-connect is encountered during a point repair, which pay item will address the work performed?

Response: The work will be covered under Item 1103 Point Repairs and Obstruction removals.

9. Question: What is the contract duration?

Response: 365 days.

Robert R. Villarrent 5	SAUS.
MARK SMILEY - TERRA CONTENCTING	- 210-540-5442 - MSM/MOTERATION
Reach Boland - Daragiat	
Art Grenza Guerra V.	clorground. (1285. 9580 utting over
FABIAN CASTEL NATIONAL POWER ROAD	Die 312-646-5210 312 666 7700 18 11 11 7
FABIAN CASTEL MATIONAL POWER RODO Travis Allen PM constructions Reh	210-621-5306 toller to
Ivan Palacios AECOM	210-296-2000 Juan PALACIUS CAR
MEHMET BOZ / AECON	210-253-7513 reliet, box Caec
Maria Fraco SAWS	210-233-3405 Mfranco San
Cristina Humandoz SAWS	210-238-3865 crihemandez@soux
George GARCIA Promo	633-2039
JERT WEIGHT GRIFFIN	713-539-4915 Jeff we griffin.
Seena Khonsari Griffin	713-539-2943 sena Qgn Ginden
Augustine Juanez T- Construction, UL	713-539-2943 sena Qgn Finders 832-582-8420 jrangel eteunstration 11 233 3843 ajuarez Ptoonstruction 110
ESSE BUENTLY SAMS	233 3BY3 Symmer @ toonstruction 110
Kavin Galorysch Instatorm	713-845-3016 Kgabrysa Institution
Brian Costantino United Rentale Trans	
Additional registration of facts and the second sec	
	313 90 320 320