



2014 Water Work Order Construction Project

Solicitation Number: B-14-067-DB

Job No.: 14-4005

ADDENDUM #4

November 7, 2014

To Respondent of Record:

This addendum, applicable to work referenced above, is an amendment to the proposal and plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the proposal.

1.0 Addendum Purpose

The purpose of this addendum is to issue revisions and clarifications for the 2014 Water Work Order Construction Project.

MODIFICATIONS TO THE SPECIFICATIONS

1. Instructions to Bidders – Remove paragraph 5 in its entirety and replace with the following:

Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, **until 2:00 p.m., November 12, 2014**. Bids will then be publicly opened and read aloud in Contract Administration, Suite 169, Customer Center Building, 2800 U.S. Hwy 281 North, San Antonio, Texas. Each bid must be accompanied by a cashier's check, certified check, or bid bond in an amount not less than five percent of the total bid price.

RESPONSES TO QUESTIONS

ACKNOWLEDGEMENT BY RESPONDENT

Each Respondent shall acknowledge receipt of this Addendum No. 4 by noting such and signing the Price Proposal.

This undersigned acknowledges receipt of this Addendum No. 4 and the proposal submitted herewith is in accordance with the information and stipulations set forth.


Date

Signature of Respondent

END OF ADDENDUM

The seal appearing on this document was authorized by

ROBERT R. VILLARREAL, II
on 11/7 2014



A handwritten signature in black ink, appearing to read "Robert R. Villarreal, II". The signature is written in a cursive style and is positioned above a horizontal line.

Robert R. Villarreal, II, P.E.
San Antonio Water System