



SAN ANTONIO WATER SYSTEM

**2015 BI-ANNUAL ASPHALT OVERLAY
WORK ORDER CONSTRUCTION CONTRACT
SAWS JOB NO. 15-0103
SOLICITATION NO. B-15-001-MF**

ADDENDUM NO. 2

February 10, 2015

BID DATE: February 11, 2015

2:00 p.m. Central Time

To: All Document Holders of Record

This addendum, applicable to work referenced above, forms a part of the Contract Documents and modifies the original Contract Documents dated January 2015. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on submitted copies of the Bid Proposal. Failure to do so may subject Bidder to disqualification.

A. GENERAL QUESTIONS/CLARIFICATIONS

1. Question: Can more than one contractor / supplier perform the work required under Item 538, Stamped Asphalt?

Response: F.D. Concrete (Martha Noriega, General Manager, 210-927-9796) provided stamped asphalt for one (1) San Antonio Water System (SAWS) work order last year that required that type of specialty work. SAWS is not certain which other contractors can provide this work, but brick pavers on top of the specified thickness of concrete would be considered an acceptable alternative.

Alissa R. Lockett, P.E.
San Antonio Water System



ACKNOWLEDGEMENT BY BIDDER

Each bidder is requested to acknowledge receipt of this Addendum No. 2 on the Bid Proposal and by his/her signature affixed hereto and to file same as an attachment to his/her bid.

The undersigned acknowledges receipt of this Addendum No.2 and the bid submitted herewith is in accordance with the information and stipulation set forth.

Signature of Bidder

Date

END OF ADDENDUM