

Solicitation No.: B-10-056-DS		Contract No.: C-10-058-DG	
SAN ANTONIO WATER SYSTEM			
P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449			
TABULATION OF BIDS			
PROPOSAL: Job No. 09-6005			
Pressure Reducing Valve (PRV) Flow Monitoring and P			
TIME & DATE: 2:00 P.M. 10/06/2010 (Per addendum)		Pesado Construction Co., Inc. 7054 Pipestone Schertz, TX 78154	
		Austin Engineering Co., Inc P.O. Box 342349 Austin, TX 78734	
		Shannon-Monk, Inc. P.O. Box 1049 Helotes, TX 78023-1049	
		Holloman Corporation 13730 IH 10 East Converse, TX 78109	

Item No.	Estimate Qty	Unit of Issue	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1	1.00	LS	West Loop 1604 PRV Improvements	\$135,000.00	\$135,000.00	\$131,000.00	\$131,000.00	\$135,000.00	\$135,000.00	\$162,200.00	\$162,200.00
2	1.00	LS	Military Dr. W. PRV Improvements	\$132,000.00	\$132,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$130,000.00	\$198,600.00	\$198,600.00
3	1.00	LS	Flores St. PRV Improvements	\$24,000.00	\$24,000.00	\$50,000.00	\$50,000.00	\$45,000.00	\$45,000.00	\$42,400.00	\$42,400.00
4	1.00	LS	Roosevelt Ave. PRV Improvements	\$195,000.00	\$195,000.00	\$183,000.00	\$183,000.00	\$190,000.00	\$190,000.00	\$226,900.00	\$226,900.00
5	1.00	LS	Mission Rd. PRV Improvements	\$16,000.00	\$16,000.00	\$49,000.00	\$49,000.00	\$46,000.00	\$46,000.00	\$56,000.00	\$56,000.00
6	1.00	LS	Presa St. PRV Improvements	\$16,000.00	\$16,000.00	\$46,000.00	\$46,000.00	\$26,000.00	\$26,000.00	\$63,800.00	\$63,800.00
7	1.00	LS	Woodland Green PRV Improvements	\$121,000.00	\$121,000.00	\$128,000.00	\$128,000.00	\$140,000.00	\$140,000.00	\$144,200.00	\$144,200.00
8	1.00	LS	IH-10 West PRV Improvements	\$128,000.00	\$128,000.00	\$126,000.00	\$126,000.00	\$135,000.00	\$135,000.00	\$168,700.00	\$168,700.00
9	1.00	LS	Lackland PRV Improvements	\$123,000.00	\$123,000.00	\$120,000.00	\$120,000.00	\$128,000.00	\$128,000.00	\$126,200.00	\$126,200.00
10	1.00	LS	Wildlake Blvd Pressure Transmitter	\$102,000.00	\$102,000.00	\$93,000.00	\$93,000.00	\$120,000.00	\$120,000.00	\$80,900.00	\$80,900.00
11	1.00	LS	Antonio Dr. Pressure Transmitter	\$78,000.00	\$78,000.00	\$89,000.00	\$89,000.00	\$83,000.00	\$83,000.00	\$76,000.00	\$76,000.00
12	1.00	LS	Sigma Dr. Pressure Transmitter	\$71,000.00	\$71,000.00	\$98,000.00	\$98,000.00	\$88,000.00	\$88,000.00	\$64,800.00	\$64,800.00
13	1.00	LS	Braun Dr. Pressure Transmitter	\$98,000.00	\$98,000.00	\$104,000.00	\$104,000.00	\$119,000.00	\$119,000.00	\$94,200.00	\$94,200.00
14	1.00	LS	Prue Rd. Prssure Transmitter	\$77,000.00	\$77,000.00	\$90,000.00	\$90,000.00	\$88,000.00	\$88,000.00	\$67,200.00	\$67,200.00
15	1.00	LS	NW Military Hwy Pressure Transmitter	\$75,000.00	\$75,000.00	\$90,000.00	\$90,000.00	\$82,000.00	\$82,000.00	\$59,800.00	\$59,800.00
16	1.00	LS	S. Loop 1604 Pressure Transmitter	\$70,000.00	\$70,000.00	\$90,000.00	\$90,000.00	\$80,000.00	\$80,000.00	\$59,600.00	\$59,600.00
17	1.00	LS	Five Palms Dr. Pressure Transmitter	\$103,000.00	\$103,000.00	\$90,000.00	\$90,000.00	\$75,000.00	\$75,000.00	\$58,900.00	\$58,900.00
18	1.00	LS	CPS Electrical Allowance	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00	\$75,000.00
19	1.00	LS	Permit Allowance	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00	\$8,000.00
Total Bid Including Addendum No. 1					\$1,647,000.00		\$1,790,000.00		\$1,793,000.00		\$1,833,400.00
CALENDAR DAYS TO COMPLETE				300	[1]	300	[2]	300	[3]	300	[4]