

| Prepared by Solicitation <br> PROPOSAL: <br> TIME \& DATE: | $\begin{aligned} & \hline \mathrm{yGC} \\ & \text { No.: } \end{aligned}$ | CD-B-15 <br> SAN AN <br> P. O. BOX SAN ANT tabulat 2015 Ann Rehabilit Job Nos. 10:00 A.M July 2,20 | 21-GC Contract No.: CD-C-15-013-GC ITONIO WATER SYSTEM <br> 2449 <br> NNIO, TEXAS 78298-2449 <br> ON OF BIDS <br> ual Sanitary Sewer Manhole Adjustment, ation and Replacement Construction - Package 1 <br> 5-0118 (O\&M) and 15-1403 (CIP) <br> 5 |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Item No. | $\begin{aligned} & \text { Est } \\ & \text { Qty } \end{aligned}$ | Unit of Issue | Description | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 103.1 | 50 | LF | Remove Concrete Curb | \$3.00 | \$150.00 | \$5.00 | \$250.00 | \$3.00 | \$150.00 |
| 103.3 | 250 | SY | Remove Sidewalks, Driveways and Retaining Walls | \$8.00 | \$2,000.00 | \$12.00 | \$3,000.00 | \$5.00 | \$1,250.00 |
| 200 | 25 | CY | Flexible Base (Complete in place) | \$50.00 | \$1,250.00 | \$18.00 | \$450.00 | \$72.00 | \$1,800.00 |
| 203 | 25 | GAL | Tack Coat | \$10.00 | \$250.00 | \$15.00 | \$375.00 | \$10.00 | \$250.00 |
| 205.4 | 250 | SY | Hot Mix Asphalt Concrete Type "D", Two (2) Inch Thickness | \$20.00 | \$5,000.00 | \$36.00 | \$9,000.00 | \$42.00 | \$10,500.00 |
| 208 | 20 | CY | Salvage, Haul, Stockpile Asphalt Concrete Pavement | \$5.00 | \$100.00 | \$20.00 | \$400.00 | \$450.00 | \$9,000.00 |
| 500.1 | 50 | LF | Concrete Curbing | \$10.00 | \$500.00 | \$20.00 | \$1,000.00 | \$30.00 | \$1,500.00 |
| 500.3 | 25 | LF | Concrete Gutter | \$12.00 | \$300.00 | \$30.00 | \$750.00 | \$50.00 | \$1,250.00 |
| 502.1 | 100 | SY | Concrete Sidewalks | \$45.00 | \$4,500.00 | \$52.00 | \$5,200.00 | \$70.00 | \$7,000.00 |
| 503.1 | 100 | SY | Concrete Driveways | \$72.00 | \$7,200.00 | \$65.00 | \$6,500.00 | \$80.00 | \$8,000.00 |
| 503.2 | 100 | SY | Commercial Driveways | \$81.00 | \$8,100.00 | \$70.00 | \$7,000.00 | \$90.00 | \$9,000.00 |
| 508 | 100 | LF | Relocate Fence | \$10.00 | \$1,000.00 | \$10.00 | \$1,000.00 | \$15.00 | \$1,500.00 |
| 511.3.1 | 40 | SY | Cutting and replacing pavements (10" ATB \& 3" HMAC) C | \$90.00 | \$3,600.00 | \$75.00 | \$3,000.00 | \$140.00 | \$5,600.00 |
| 511.3.2 | 40 | SY | Cutting and replacing pavements ( 6 " ATB \& 2" HMAC) | \$80.00 | \$3,200.00 | \$65.00 | \$2,600.00 | \$100.00 | \$4,000.00 |
| 515 | 60 | CY | Top Soil | \$30.00 | \$1,800.00 | \$30.00 | \$1,800.00 | \$30.00 | \$1,800.00 |
| 516.1 | 15 | SY | Bermuda Sodding | \$5.00 | \$75.00 | \$15.00 | \$225.00 | \$20.00 | \$300.00 |
| 516.2 | 100 | SY | St. Augustine Sodding | \$5.00 | \$500.00 | \$225.00 | \$22,500.00 | \$20.00 | \$2,000.00 |
| 530 | 100 | EA | Barricades, Signs and Traffic Handling | \$1,500.00 | \$150,000.00 | \$924.00 | \$92,400.00 | \$2,000.00 | \$200,000.00 |
| 540.9 | 20 | LF | Temporary Sediment Control Fence | \$4.50 | \$90.00 | \$3.00 | \$60.00 | \$10.00 | \$200.00 |
| 550 | 100 | LF | Trench Excavation Safety Protection | \$20.00 | \$2,000.00 | \$5,000.00 | \$500,000.00 | \$1,000.00 | \$100,000.00 |
| 805.1 | 100 | HR | Police Officer | \$45.00 | \$4,500.00 | \$45.00 | \$4,500.00 | \$40.00 | \$4,000.00 |
| 851.0.0 | 5 | EA | Bolt Hole Restoration | \$40.00 | \$200.00 | \$145.00 | \$725.00 | \$100.00 | \$500.00 |
| 851.0.1 | 25 | EA | Manhole Adjustment | \$1,500.00 | \$37,500.00 | \$391.00 | \$9,775.00 | \$500.00 | \$12,500.00 |
| 851.0.2 | 75 | VF | Extra Height Manhole Adjustment | \$250.00 | \$18,750.00 | \$455.00 | \$34,125.00 | \$500.00 | \$37,500.00 |
| 851.1.1 | 100 | EA | Replace 24" Manhole Ring and Cover with 24 " Hinged Ring and Cover | \$1,000.00 | \$100,000.00 | \$1,504.00 | \$150,400.00 | \$1,800.00 | \$180,000.00 |
| 851.1.2 | 20 | EA | Replace 24" Manhole Ring and Cover with $30^{\prime \prime}$ Hinged Ring and Cover | \$3,500.00 | \$70,000.00 | \$3,100.00 | \$62,000.00 | \$2,500.00 | \$50,000.00 |
| 851.1.3 | 20 | EA | Replace 30" Manhole Ring and Cover with $30^{\prime \prime}$ Hinged Ring and Cover | \$2,000.00 | \$40,000.00 | \$2,060.00 | \$41,200.00 | \$2,500.00 | \$50,000.00 |
| 851.1.4 | 140 | EA | Install concrete ring encasement | \$500.00 | \$70,000.00 | \$421.00 | \$58,940.00 | \$900.00 | \$126,000.00 |
| 851.2 | 250 | VF | Manhole Coating | \$280.00 | \$70,000.00 | \$230.00 | \$57,500.00 | \$500.00 | \$125,000.00 |
| 851.3 | 100 | EA | Locate and Expose Manhole | \$1,500.00 | \$150,000.00 | \$364.00 | \$36,400.00 | \$300.00 | \$30,000.00 |
| 852.1 | 3 | EA | Install New Manhole | \$9,000.00 | \$27,000.00 | \$3,028.00 | \$9,084.00 | \$50,000.00 | \$150,000.00 |
| 852.2 | 3 | EA | Replace Manholes on existing 8" or $10^{\prime \prime}$ <br> Diameter Mains | \$10,000.00 | \$30,000.00 | \$5,460.00 | \$16,380.00 | \$40,000.00 | \$120,000.00 |
| 852.3 | 2 | EA | Replace Manholes on existing $12^{\prime \prime}$ or $15^{\prime \prime}$ Diameter Mains | \$11,000.00 | \$22,000.00 | \$6,370.00 | \$12,740.00 | \$60,000.00 | \$120,000.00 |
| 852.4 | 1 | EA | Replace Manholes on existing $18^{\prime \prime}$ or 21" Diameter Mains | \$12,000.00 | \$12,000.00 | \$7,020.00 | \$7,020.00 | \$100,000.00 | \$100,000.00 |
| 852.5 | 1 | EA | Replace Manholes on existing $24^{\prime \prime}$ Diameter Mains | \$15,000.00 | \$15,000.00 | \$8,060.00 | \$8,060.00 | \$140,000.00 | \$140,000.00 |
| 852.6 | 10 | VF | Extra Depth Manholes | \$400.00 | \$4,000.00 | \$260.00 | \$2,600.00 | \$500.00 | \$5,000.00 |
| 852.7 | 20 | EA | Replace Manhole Base | \$4,500.00 | \$90,000.00 | \$2,875.00 | \$57,500.00 | \$1,000.00 | \$20,000.00 |
| 852.8 | 70 | EA | Conduct Leakage Test | \$1,200.00 | \$84,000.00 | \$895.71 | \$62,699.70 | \$1,800.00 | \$126,000.00 |
| 4438 | 150 | CY | Flowable Backfill (TxDOT Spec) | \$200.00 | \$30,000.00 | \$150.00 | \$22,500.00 | \$150.00 | \$22,500.00 |
|  |  |  | TOTAL BID AMOUNT |  | \$1,066,565.00 |  | \$1,311,658.70 |  | \$1,784,100.00 |
| CALENDAR DAYS TO COMPLETE |  |  |  |  | 730 |  | 730 |  | 730 |

730
$[5]$

