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Solicitation No.:

SAN ANTONIO WATER SYSTEM
P. O. BOX 2449

SAN ANTONIO, TEXAS  78298-2449

TABULATION OF BIDS

PROPOSAL:

Job Nos. 15-0119 (O&M) and 15-1403 (CIP)

TIME & 2:00 P.M.

DATE:

Item No. Est Qty

Unit of 

Issue Description Unit Price Total Unit Price Total Unit Price Total Unit Price Total

103.1 50 LF Remove Concrete Curb $5.00 $250.00 $3.00 $150.00 $5.00 $250.00 $3.00 $150.00

103.3 250 SY

Remove Sidewalks, Driveways and 

Retaining Walls $10.00 $2,500.00 $8.00 $2,000.00 $12.00 $3,000.00 $5.00 $1,250.00

200 25 CY Flexible Base (Complete in place) $75.00 $1,875.00 $50.00 $1,250.00 $18.00 $450.00 $72.00 $1,800.00

203 25 GAL Tack Coat $65.00 $1,625.00 $10.00 $250.00 $15.00 $375.00 $10.00 $250.00

205.4 250 SY

Hot Mix Asphalt Concrete  Type “D”, Two 

(2) Inch Thickness $95.00 $23,750.00 $20.00 $5,000.00 $36.00 $9,000.00 $42.00 $10,500.00

208 20 CY

Salvage, Haul, Stockpile Asphalt Concrete 

Pavement $75.00 $1,500.00 $5.00 $100.00 $20.00 $400.00 $450.00 $9,000.00

500.1 50 LF Concrete Curbing $20.00 $1,000.00 $10.00 $500.00 $20.00 $1,000.00 $30.00 $1,500.00

500.3 25 LF Concrete Gutter $25.00 $625.00 $12.00 $300.00 $30.00 $750.00 $50.00 $1,250.00

502.1 100 SY Concrete Sidewalks $60.00 $6,000.00 $45.00 $4,500.00 $52.00 $5,200.00 $70.00 $7,000.00

503.1 100 SY Concrete Driveways $80.00 $8,000.00 $72.00 $7,200.00 $65.00 $6,500.00 $80.00 $8,000.00

503.2 100 SY Commercial Driveways $90.00 $9,000.00 $81.00 $8,100.00 $70.00 $7,000.00 $90.00 $9,000.00

508 100 LF Relocate Fence $25.00 $2,500.00 $10.00 $1,000.00 $10.00 $1,000.00 $15.00 $1,500.00

511.3.1 40 SY

Cutting and replacing pavements (10” ATB 

& 3” HMAC) $110.00 $4,400.00 $90.00 $3,600.00 $75.00 $3,000.00 $140.00 $5,600.00

511.3.2 40 SY

Cutting and replacing pavements (6” ATB 

& 2” HMAC) $100.00 $4,000.00 $80.00 $3,200.00 $65.00 $2,600.00 $100.00 $4,000.00

515 60 CY Top Soil $25.00 $1,500.00 $30.00 $1,800.00 $30.00 $1,800.00 $30.00 $1,800.00

516.1 15 SY Bermuda Sodding $15.00 $225.00 $5.00 $75.00 $15.00 $225.00 $20.00 $300.00

516.2 100 SY St. Augustine Sodding $15.00 $1,500.00 $5.00 $500.00 $225.00 $22,500.00 $20.00 $2,000.00

530 100 EA Barricades, Signs and Traffic Handling $2,500.00 $250,000.00 $1,200.00 $120,000.00 $915.00 $91,500.00 $1,000.00 $100,000.00

540.9 20 LF Temporary Sediment Control Fence $5.00 $100.00 $4.50 $90.00 $3.00 $60.00 $10.00 $200.00

550 100 LF Trench Excavation Safety Protection $1.00 $100.00 $20.00 $2,000.00 $5,000.00 $500,000.00 $10.00 $1,000.00

805.1 100 HR Police Officer $50.00 $5,000.00 $45.00 $4,500.00 $45.00 $4,500.00 $40.00 $4,000.00

851.0.0 5 EA Bolt Hole Restoration $200.00 $1,000.00 $40.00 $200.00 $145.00 $725.00 $100.00 $500.00

851.0.1 25 EA Manhole Adjustment $1,000.00 $25,000.00 $1,500.00 $37,500.00 $391.00 $9,775.00 $500.00 $12,500.00

851.0.2 75 VF Extra Height Manhole Adjustment $250.00 $18,750.00 $250.00 $18,750.00 $455.00 $34,125.00 $500.00 $37,500.00

851.1.1 100 EA

Replace 24” Manhole Ring and Cover with 

24” Hinged Ring and Cover $1,500.00 $150,000.00 $1,000.00 $100,000.00 $1,474.00 $147,400.00 $1,800.00 $180,000.00

851.1.2 20 EA

Replace 24” Manhole Ring and Cover with 

30” Hinged Ring and Cover $2,500.00 $50,000.00 $3,500.00 $70,000.00 $2,850.00 $57,000.00 $2,500.00 $50,000.00

851.1.3 20 EA

Replace 30” Manhole Ring and Cover with 

30” Hinged Ring and Cover $2,500.00 $50,000.00 $2,000.00 $40,000.00 $2,060.00 $41,200.00 $2,500.00 $50,000.00

851.1.4 140 EA Install concrete ring encasement $300.00 $42,000.00 $500.00 $70,000.00 $421.00 $58,940.00 $900.00 $126,000.00

851.2 250 VF Manhole Coating $350.00 $87,500.00 $280.00 $70,000.00 $225.00 $56,250.00 $500.00 $125,000.00

851.3 100 EA Locate and Expose Manhole $100.00 $10,000.00 $1,300.00 $130,000.00 $364.00 $36,400.00 $300.00 $30,000.00

852.1 3 EA Install New Manhole $6,500.00 $19,500.00 $9,000.00 $27,000.00 $3,028.00 $9,084.00 $40,000.00 $120,000.00

852.2 3 EA

Replace Manholes on existing 8” or 10” 

Diameter Mains $7,000.00 $21,000.00 $10,000.00 $30,000.00 $5,460.00 $16,380.00 $40,000.00 $120,000.00

852.3 2 EA

Replace Manholes on existing 12” or 15” 

Diameter Mains $8,000.00 $16,000.00 $11,000.00 $22,000.00 $6,370.00 $12,740.00 $60,000.00 $120,000.00

852.4 1 EA

Replace Manholes on existing 18” or 21” 

Diameter Mains $9,000.00 $9,000.00 $12,000.00 $12,000.00 $7,020.00 $7,020.00 $100,000.00 $100,000.00

852.5 1 EA

Replace Manholes on existing 24” 

Diameter Mains $12,000.00 $12,000.00 $15,000.00 $15,000.00 $8,060.00 $8,060.00 $140,000.00 $140,000.00

852.6 10 VF Extra Depth Manholes $500.00 $5,000.00 $400.00 $4,000.00 $260.00 $2,600.00 $500.00 $5,000.00

852.7 20 EA Replace Manhole Base $1,500.00 $30,000.00 $3,500.00 $70,000.00 $2,875.00 $57,500.00 $1,000.00 $20,000.00

852.8 70 EA Conduct Leakage Test $350.00 $24,500.00 $1,000.00 $70,000.00 $895.00 $62,650.00 $1,800.00 $126,000.00

4438 150 CY Flowable Backfill (TxDOT Spec) $145.00 $21,750.00 $150.00 $22,500.00 $150.00 $22,500.00 $150.00 $22,500.00

TOTAL BID AMOUNT $918,450.00 $975,065.00 $1,301,459.00 $1,555,100.00
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July 2, 2015

CD-B-15-022-GC 

2015 Annual Sanitary Sewer Manhole Adjustment, 

Rehabilitation and Replacement Construction 

Contract – Package 2 
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