



Solicitation No : CO-00030

SAN ANTONIO WATER SYSTEM

P. O. BOX 2449

SAN ANTONIO, TEXAS 78298-2449

TABULATION OF BIDS

Proposal : DSP Well Meter Replacement Phase 3 and 4

Job # : 13-6103

Time: 4:00 PM (CT)

Date: October 30, 2015

Vendor Name	Total Amount
CO-00030 - 1_PAYTON CONSTRUCTION INC	\$1,537,000.00
CO-00030 - 2_SHANNON MONK INC	\$1,539,000.00

Line No	Item No	Quantity	Unit	Item Description	PAYTON CONSTRUCTION INC		SHANNON MONK INC	
					Unit Price	Total	Unit Price	Total
1	1	1	LS	Site Location No. 1, Carlisle Station, Facility 001, Well No. 2	\$93,000.00	\$93,000.00	\$85,000.00	\$85,000.00
2	2	1	LS	Site Location No. 2, Linden Station, Facility 006, Well No. 1	\$180,000.00	\$180,000.00	\$162,000.00	\$162,000.00
3	3	1	LS	King Avenue Station, Facility 003, 140 King Ave., Well No. 4	\$107,000.00	\$107,000.00	\$97,000.00	\$97,000.00
4	4	1	LS	Querida Station, Facility 004, 158 Querida Ave., Well No. 1	\$126,000.00	\$126,000.00	\$118,000.00	\$118,000.00
5	5	1	LS	21st Street Station, Facility 002, 2518 SW 21st St., Well No. 1	\$121,000.00	\$121,000.00	\$112,000.00	\$112,000.00
6	6	1	LS	Bear Sp. Marbach Station, Facility 030, 11401 Marbach, Well No. 1	\$56,000.00	\$56,000.00	\$50,000.00	\$50,000.00
7	7	1	LS	Bear Sp. Marbach Station, Facility 030, 11401 Marbach, Well No. 2	\$51,000.00	\$51,000.00	\$50,000.00	\$50,000.00
8	8	1	LS	Reyes Station, Facility 168, 2406 Reyes Ln., Well No. 1	\$43,000.00	\$43,000.00	\$45,000.00	\$45,000.00
9	9	1	LS	West View Station, Facility No. 125, 899 CR 3820, Well No. 1	\$79,000.00	\$79,000.00	\$75,000.00	\$75,000.00
10	10	1	LS	Geronimo Loop Station, Facility 128, 15311 Geronimo Loop, Well No. 1	\$61,000.00	\$61,000.00	\$55,000.00	\$55,000.00
11	11	1	LS	Montgomery Station, Facility 035, 6754 Montgomery, Well No. 1	\$82,000.00	\$82,000.00	\$69,000.00	\$69,000.00
12	12	1	LS	Gibbs Sprawl Station, Facility 367, 6869 Gibbs Sprawl Rd., Well No. 1	\$99,000.00	\$99,000.00	\$87,000.00	\$87,000.00
13	13	1	LS	Bitters Station, Facility 065, 105 Bitters Rd., Well No. 2	\$200,000.00	\$200,000.00	\$175,000.00	\$175,000.00
14	14	1	LS	Valve Replacement Allowance	\$25,000.00	\$25,000.00	\$25,000.00	\$25,000.00
15	15	1	LS	Well Mudding Allowance	\$150,000.00	\$150,000.00	\$150,000.00	\$150,000.00
16	16	1	LS	Mobilization	\$64,000.00	\$64,000.00	\$123,000.00	\$123,000.00
17	17	1	LS	Preparation of Right-of-Way	\$0.00	\$0.00	\$61,000.00	\$61,000.00
				Total		\$1,537,000.00		\$1,539,000.00