Prepared by gc PROPOSAL: TIME & DATE:		Solicitation No.: CO-00051 Contract No.: CO-00051-01 SAN ANTONIO WATER SYSTEM P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 TABULATION OF BIDS Chilled Water Plant Improvements Project Job No. 15-7502 10:30 A.M. February 12, 2016		RCO Construction, LLC 5418 US HWY 90 W San Antonio, TX 78227		Blackcastle General Contractor 1299 E Common Ave New Braunfels, TX 78130		MGC Contractors Inc. 223 Lucinda Dr. New Braunfels, TX 78130	
Part 1: Base Bid Work	Estimate Qty	Unit of Issue	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total
1 A	1	LS	Civil and Demolition and Improvements	\$496,745.00	\$496,745.00	\$116,100.00	\$116,100.00	\$400,000.00	\$400,000.00
1 B	1	LS	Plumbing and Demolition and Improvements	\$252,220.00	\$252,220.00	\$704,200.00	\$704,200.00	\$600,000.00	\$600,000.00
1 C	1	LS	Electrical and Demolition and Improvements	\$117,314.00	\$117,314.00	\$148,300.00	\$148,300.00	\$160,000.00	\$160,000.00
		1: Subtotal Base Bid Amount			\$866,279.00		\$968,600.00		\$1,160,000.00
Part 2: Add Alternates	Estimate Qty	Unit of Issue	Description	Unit Price	Total	Unit Price	Total	Unit Price	Total
ALT P-1	1	1.0							
		LS	22,210 sf Asphalt Chip Seal	53,548.00	\$53,548.00	27,500.00	\$27,500.00	80,000.00	\$80,000.00
1 ALT	1	LS	22,210 sf Asphalt Chip Seal Arcade Lighting	53,548.00	\$53,548.00	5050 0 1		80,000.00	\$80,000.00
1 ALT 2 ALT	1		• •			5050 0 1		45	
		LS	Arcade Lighting	\(\) \(\)	\$51,065.00	rnat	<u> </u>		\$62,000.00
2 ALT	1	LS LS	Arcade Lighting Column Lighting at Courtyard (Market Street)	51,065.00	\$51,065.00	38,300.00	\$38,300.00	34,000.00	\$62,000.00 \$34,000.00
2 ALT 3 ALT	1	LS LS	Arcade Lighting Column Lighting at Courtyard (Market Street) Column Lighting at Bowie Street	51,065.00	\$51,065.00	38,300.00 23,600.04	\$38,300.00 \$2,600.00	34,000.00	\$62,000.00 \$34,000.00 \$32,000.00
2 ALT 3 ALT ALT FW 1	1 1 1	LS LS LS LS	Arcade Lighting Column Lighting at Courtyard (Market Street) Column Lighting at Bowie Street Stain Existing Concrete Pavers	51,065.00 51,065.00 529,084.00	\$51,065.00	38,300.00 23,600.09 \$6,300.00	\$38,300.00 \$38,300.00 \$2,600.00 \$6,300.00	34,000.00 34,000.00 34,000.00 \$8,000.00	\$62,000.00 \$34,000.00 \$32,000.00 \$8,000.00
2 ALT 3 ALT ALT FW 1	1 1 1 1 Part 2: Su	LS LS LS LS LS LS	Arcade Lighting Column Lighting at Courtyard (Market Street) Column Lighting at Bowie Street Stain Existing Concrete Pavers Stain Existing Concrete	51,065.00 51,065.00 529,084.00	\$51,065.00 \$51,065.00 \$40,579.00 \$29,684.00 \$27,204.00	38,300.00 23,600.09 \$6,300.00	\$38,300.00 \$38,300.00 \$2,600.00 \$6,300.00	34,000.00 34,000.00 34,000.00 \$8,000.00	\$62,000.00 \$34,000.00 \$32,000.00 \$8,000.00