

| Prepared by DYS |  |  |  |  |  |  |  |  |  |
| :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: | :---: |
| Solicitation No.: | B-15-037-SM | Contract No.: C-16-005-SM <br> SAN ANTONIO WATER SYSTEM <br> P. O. BOX 2449 <br> SAN ANTONIO, TEXAS 78298-2449 <br> TABULATION OF BIDS |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |
|  |  |  |  |  |  |  |  |  |  |
| PROPOSAL: |  | 2016 Annual Water Distribution Leak Repairs Contract - Package 3 |  |  |  |  |  |  |  |
| TIME \& |  | Job \# 16-0103, 16-0703, and 16-1401 |  |  |  |  |  |  |  |
|  |  | 10:00 A.M. <br> March 1, 2016 <br> Unit of Issue |  |  |  |  |  |  |  |
| DATE: |  |  |  |  |  |  |  |  |  |
| Item No. | Estimate Qty |  |  | Unit Price | Total | Unit Price | Total | Unit Price | Total |
| 828.16 | 5 | EA | Cut In and Install New 16" Gate Valve | \$9,000.00 | \$45,000.00 | \$10,000.00 | \$50,000.00 | \$10,000.00 | \$50,000.00 |
| 834.4 | 40 |  | Replace Fire Hydrant <br> Replace Combination of Fire Hydrant and 6" Branch Valve | \$5,000.00 | \$200,000.00 | \$5,000.00 | \$200,000.00 | \$6,000.00 | \$240,000.00 |
| 834.5 | 10 | EA |  | \$6,200.00 | \$62,000.00 | \$6,000.00 | \$60,000.00 | \$7,000.00 | \$70,000.00 |
| 834.6 | 5 | EA | Install 6" long extension | \$1,000.00 | \$5,000.00 | \$350.00 | \$1,750.00 | \$1,000.00 | \$5,000.00 |
| 834.7 | 5 | EA | Install 12" long extension | $\begin{aligned} & \hline \$ 1,500.00 \\ & \hline \$ 4,000.00 \\ & \hline \end{aligned}$ | \$7,500.00 | \$450.00 | \$2,250.00 | \$1,200.00 | \$6,000.00 |
| 844 | 3 | EA | Replace Blow-off Assembly |  | \$12,000.00 | \$3,000.00 | \$9,000.00 | \$1,800.00 | \$5,400.00 |
| 1001 | 5 | EA | Detectable Warning Area (for wheelchair ramp) | \$100.00 | \$500.00 | \$100.00 | \$500.00 | \$300.00 | \$1,500.00 |
| 1015 | 2 | EA | Service Line Leak Repair, 3/4" to 2" | $\$ 2,500.00$$\$ 2,500.00$ | \$5,000.00 | \$1,000.00 | \$2,000.00 | \$2,400.00 | \$4,800.00 |
| 1020.1 | 2 | Joint | $2^{\prime \prime}, 3^{\prime \prime}$ and 4" Water Main Leak Repair, Pipe Replacement Method |  | \$5,000.00 | \$2,500.00 | \$5,000.00 | \$2,500.00 | \$5,000.00 |
| 1020.2 | 1 | Joint | $6^{\prime \prime}$ Water Main Leak Repair, Pipe Replacement Method | \$4,000.00 | \$4,000.00 | \$3,500.00 | \$3,500.00 | \$4,100.00 | \$4,100.00 |
| 1020.3 | 1 | Joint | $8^{\prime \prime}$ Water Main Leak Repair, Pipe Replacement Method | \$5,000.00 | \$5,000.00 | \$4,000.00 | \$4,000.00 | \$4,800.00 | \$4,800.00 |
| 1020.4 | 1 | Joint | 10" Water Main Leak Repair, Pipe Replacement Method | \$5,000.00 | \$5,000.00 | \$4,000.00 | \$4,000.00 | \$5,300.00 | \$5,300.00 |
| 1020.5 | 1 | Joint | $12^{\prime \prime}$ Water Main Leak Repair, Pipe Replacement Method | \$6,000.00 | \$6,000.00 | \$4,500.00 | \$4,500.00 | \$6,100.00 | \$6,100.00 |
| 1020.6 | 1 | Joint | 16" Water Main Leak Repair, Pipe Replacement Method | \$7,000.00 | \$7,000.00 | \$6,000.00 | \$6,000.00 | \$7,000.00 | \$7,000.00 |
| 1020.7 | 1 | EA | Water Main Leak Repair Clamp Installation Method, 2" to 6"; | \$4,000.00 | \$4,000.00 | \$3,000.00 | \$3,000.00 | \$4,000.00 | \$4,000.00 |
| 1020.8 | 1 | EA | Water Main Leak Repair Clamp Installation Method, $8^{\prime \prime}$ to $16^{\prime \prime}$; | \$5,000.00 | \$5,000.00 | \$3,500.00 | \$3,500.00 | \$7,000.00 | \$7,000.00 |
| 3000.7 | 9 | EA | Removal and Transportation of Asbestos Cement Pipe | \$150.00 | \$1,350.00 | \$300.00 | \$2,700.00 | \$2,500.00 | \$22,500.00 |
|  | TOTAL BID AMOUNT |  |  |  | \$985,975.00 |  | \$1,007,930.00 |  | \$1,074,000.00 |
| CALENDAR DAYS TO COMPLETE |  |  |  |  | 730 |  | 730 |  | 730 |
| [1] [2] [3] |  |  |  |  |  | [2] |  |  |  |

