

Prepared by RBA

Solicitation No.:CO-00109
SAN ANTONIO WATER SYSTEM
 P. O. BOX 2449
 SAN ANTONIO, TEXAS 78298-2449
TABULATION OF BIDS

PROPOSAL **Judson Road Perimeter Fence Project**

Job No. 16-7711

TIME & 10:00 A.M.

DATE: January 18, 2017

The Anchor Group, Inc.
 1470 N. Business 35
 New Braunfels, Texas

Four Seasons Development Co.
 5825 W. Sam Houston Pkw North
 Houston, Texas 77041

A-1 American Fence, Inc.
 701 E. Lucher Dr.
 Orange, Texas 77632

BID REJECTED

Ortiz Group Contractors, LLC
 PO Box 680954
 San Antonio, TX 78268

Northwest Fence & Iron, LLC
 12306 Technology Blvd
 Austin, TX 78727

Barrier Fence, LLC
 402A W. Palm Valley Blvd #181
 Round Rock, TX 78664

Construction Rent-A-Fence, Inc.
 P.O. Box 65
 Thrall, TX 76578

Santos General Contractors, dba
 Alamo Decks and Fence
 5150 Broadway, #170
 Austin, TX 78727

BID REJECTED

Item No.	Item Description	Unit of Issue	QTY	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
1A	*72" Fence, 2" mesh, w/mow strip, Barbwire, (1)16 Foot double gate, clearing	LF	4,564	\$41.60	\$189,862.40	\$51.45	\$234,820.00	\$53.32	\$243,352.48	\$48.66	\$222,084.24	\$69.22	\$315,920.08	\$62.00	\$282,968.00	\$58.00	\$264,712.00	\$43.32	\$197,712.48
1B	*72" "Drainage Area Fence Panel", 2" mesh, w/mow strip, Barbwire, clearing	LF	450	\$87.22	\$39,249.00	\$70.43	\$31,695.00	\$53.50	\$24,075.00	\$0.00	\$0.00	\$104.39	\$46,975.50	\$105.00	\$47,250.00	\$75.00	\$33,750.00	\$0.00	\$0.00
A	TOTAL BASE BID (Items 1A-1B)				\$229,111.40		\$266,515.00		\$267,427.48		\$222,084.24		\$362,895.58		\$330,218.00		\$298,462.00		\$197,712.48
ADDITIVE ALTERNATE - Owner reserves the right to award a contract with or without the following additive alternate.										BID REJECTED								BID REJECTED	
2	Additional cost added to 1A and 1B -TOTAL BASE BID WITH 1" MESH (instead of 2" mesh)	LF	5,014	\$8.32	\$41,716.48	\$12.91	\$64,735.00	\$4.50	\$22,563.00	\$13.56	\$67,989.84	\$6.15	\$30,836.10	\$6.00	\$30,084.00	\$6.50	\$32,591.00	\$5.51	\$27,627.14
	TOTAL BASE BID (Items 1A-1B) + Additive Alternate 2				\$270,827.88		\$331,250.00		\$289,990.48		\$290,074.08		\$393,731.68		\$360,302.00		\$331,053.00		\$225,339.62
3	Additional cost added to 1A and 1B- TOTAL BASE BID to install 96" Fence, (instead of 72") 2" mesh, w/mow strip, Barbwire, (1)16 foot double gate	LF	5,014	\$8.60	\$43,120.40	\$9.24	\$46,318.00	\$9.00	\$45,126.00	\$9.25	\$46,379.50	\$8.08	\$40,513.12	\$3.00	\$15,042.00	\$7.00	\$35,098.00	\$5.12	\$25,671.68
	TOTAL BASE BID (Items 1A-1B) + Additive Alternate 3				\$272,231.80		\$312,833.00		\$312,553.48		\$268,463.74		\$403,408.70		\$345,260.00		\$333,560.00		\$223,384.16
4	Additional cost added to 1A and 1B- TOTAL BASE BID to install 96" Fence, 1" mesh, w/mow strip, Barbwire, (1)16 foot double gate	LF	5,014	\$13.70	\$68,691.80	\$26.69	\$133,812.00	\$6.00	\$30,084.00	\$15.00	\$75,210.00	\$11.54	\$57,861.56	\$11.50	\$57,661.00	\$8.50	\$42,619.00	\$12.15	\$60,920.10
	TOTAL BASE BID (Items 1A-1B) + Additive Alternate 4				\$297,803.20		\$400,327.00		\$297,511.48		\$297,294.24		\$420,757.14		\$387,879.00		\$341,081.00		\$258,632.58

CALENDAR DAYS TO COMPLETE: 60