

Job No.: 08-2504
 Project Title: Lift Stations Rehabilitation Design – Phase 3
 Solicitation # B-11-047-MF

BID PROPOSAL

PROPOSAL OF _____, a corporation
 a partnership consisting of _____
 an individual doing business as _____.

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System Job. No. 08-2504, in accordance with the Plans and Specifications for the following prices, to wit:

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
1.	Lift Station Rehab: LS# 163 – Potranco #2 Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
2.	Lift Station Rehab: LS# 176 – Southwest Middle School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
3.	Lift Station Rehab: LS# 188 – Valley Hi Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, inclusive of a spare pump, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
4.	Lift Station Rehab: LS# 189 – Threadneedle Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$

Job No.: 08-2504

Project Title: Lift Stations Rehabilitation Design – Phase 3

Solicitation # B-11-047-MF

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
5.	<p>Lift Station Rehab: LS# 190 – Alamo Dome Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
6.	<p>Lift Station Rehab: LS# 205 – Carowinds Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
7.	<p>Lift Station Rehab: LS# 207 – Wood Glen Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
8.	<p>Lift Station Rehab: LS# 210 – Horseshoe Bend Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
9.	<p>Lift Station Rehab: LS# 211 – Villa Espranza Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
10.	Lift Station Rehab: LS# 228 – Southwest High School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
11.	Lift Station Rehab: LS# 237 – Shaenfield Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
12.	Lift Station Rehab: LS# 239 – Southside High School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
13.	Lift Station Rehab: LS# 245 – Harris Middle School Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
14.	Lift Station Rehab: LS# 252 – Heights of Stone Oak Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$

Job No.: 08-2504

Project Title: Lift Stations Rehabilitation Design – Phase 3

Solicitation # B-11-047-MF

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
15.	<p>Lift Station Rehab: LS# 253 – Palo Alto Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
16.	<p>Lift Station Rehab: LS# 257 – Ranch at Iron Horse Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
17.	<p>Lift Station Rehab: LS# 258 – Alamo Ranch Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
18.	<p>Lift Station Rehab: LS# 263 – Indian Springs Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$
19.	<p>Lift Station Rehab: LS# 264 – Westwinds Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price:</p> <p>_____ Dollars And _____ Cents</p>	\$XXXXXX.XX	\$

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
20.	Lift Station Rehab: LS# 265 – The Villages of Bulverde Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
21.	Lift Station Rehab: LS# 270 – Champions Ridge Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of lift station modifications and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
22.	Repeater Site: Callaghan Tank Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of repeater site and related demolition as shown on the Drawings and specified in the Contract Documents, Complete and In-Place for the Lump Sum price: _____ Dollars And _____ Cents	\$XXXXXX.XX	\$
23.	All Permitting Fees – Contractor to pay and be reimbursed actual amount by SAWS. _____ Fifty Thousand _____ Dollars And _____ No _____ Cents	\$50,000.00	\$50,000.00
24.	CPS Energy Allowance – Contractor to pay and be reimbursed actual amount by SAWS. _____ Fifty-Five Thousand _____ Dollars And _____ No _____ Cents	\$55,000.00	\$55,000.00
LINE ITEM "A." SUBTOTAL BASE BID AMOUNT		\$ _____	

ITEM NO.	DESCRIPTION & ESTIMATED QUANTITIES (Lump Sum Price to be written in words)	UNIT PRICE (FIGURES)	TOTAL PRICE (FIGURES)
25.	Mobilization and Demobilization – This item includes project move-in and move-out of personnel and equipment, set-up of temporary facilities, and clean-up of site upon completion of Work, complete in place, per lump sum (See Item No. 100 Special Provisions to Mobilization). _____ Dollars And _____ Cents _____ Percent (Maximum of 5% of Line Item "A." Subtotal Base Bid Amount)	\$XXXXX.XX	\$
MOBILIZATION AND DEMOBILIZATION SUB-TOTAL		\$ _____	
TOTAL BID AMOUNT (Line Item A. + Item No. 25)		\$ _____	
_____ DOLLARS AND _____ CENTS			

Mobilization and Demobilization lump sum bid shall be limited to a maximum 5% of the Line Item "A." Subtotal Base Bid Amount. The Line Item "A." Subtotal Base Bid Amount is defined as all bid items **EXCLUDING** Item 25, Mobilization and Demobilization. **In the event of a discrepancy between the written percentage and dollar amount shown for Item 25, Mobilization and Demobilization, the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization, SAWS reserves the right to cap the amount at the percentage shown and adjust the extensions of the bid item accordingly.**

 BIDDER'S SIGNATURE & TITLE

 FIRM'S NAME (TYPE OR PRINT)

 FIRM'S ADDRESS

 FIRM'S PHONE NO./FAX NO.

 FIRM'S EMAIL ADDRESS

The Contractors herein acknowledges receipt of the following:

Addendum No's.: _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price and to complete the Project within **Four-hundred and twenty (420) calendar days** after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the Contract Documents relating to liquidated damages of the Project if not completed on time.**

Complete the additional requirements of the Proposal which are included on the following pages.

PROPOSAL CERTIFICATION

Accompanying this proposal is a Bid Bond or Certified or Cashier's Check on a State or National Bank payable to the Order of the San Antonio Water System for _____ dollars (\$_____), which amount represents five percent (5%) of the total bid price. Said bond or check is to be returned to the bidder unless the proposal is accepted and the bidder fails to execute and file a contract within 10 calendar days after the award of the Contract, in which case the check shall become the property of said San Antonio Water System, and shall be considered as payment for damages due to delay and other inconveniences suffered by said San Antonio Water System due to the failure of the bidder to execute the contract. The San Antonio Water System reserves the right to reject any and all bids.

It is anticipated that the Owner will act on this proposal within 60 calendar days after the bid opening. Upon acceptance and award of the contract to the undersigned by the Owner, the undersigned shall execute standard San Antonio Water System Contract Documents and make Performance and Payment Bonds for the full amount of the contract within 10 calendar days after the award of the Contract to secure proper compliance with the terms and provisions of the contract, to insure and guarantee the work until final completion and acceptance, and the guarantee period stipulated, and to guarantee payment of all lawful claims for labor performed and materials furnished in the fulfillment of the contract.

It is anticipated that the Owner will provide written Authorization to Proceed within 30 days after the award of the Contract.

The Contractor hereby agrees to commence work under this Contract within seven (7) calendar days after issuance by the SAWS of the written Authorization to Proceed. Under no circumstances shall the work commence prior to Contractor's receipt of SAWS issued, written Authorization to Proceed. Work shall be completed in full within consecutive calendar days.

The undersigned certifies that the bid prices contained in the proposal have been carefully checked and are submitted as correct and final.

In completing the work contained in this proposal the undersigned certifies that bidder's practices and policies do not discriminate on the grounds of race, color, religion, sex or national origin and that the bidder will affirmatively cooperate in the implementation of these policies and practices.

Signed: _____

Company Representative

Company Name

Address

Please return bidder's check to:

Company Name

Address

BIDDER'S QUESTIONNAIRE

Contractor shall submit a record of performance on three (3) similar projects in scope and construction cost completed within the last five (5) years, including name of project, amount of project, project duration; and name, address, and telephone number of Owner contact person for each project. Similar projects must have been a minimum of \$5 million in construction cost and must have included improvements and/or modifications to existing lift station facilities. Contractor shall be familiar with bypass/flow management and SCADA equipment and installation. All questions must be answered and data given must be clear and comprehensive. If necessary, questions may be answered on separate sheets.

1. Bidder:
2. Years in business under present business name:
3. Attach a list of current projects. Provide the name of the Owner and Engineer for each project and include the name and telephone number of the contact person for each organization. Indicate the total value of each contract and the value of the work remaining.
4. Have you ever failed to complete any work awarded to you? () No () Yes
If yes, provide complete circumstances for each occurrence on separate sheets of paper.
5. Are you presently involved in any litigation or lawsuits involving construction work of any type?
() No () Yes
If yes, provide complete circumstances for each occurrence on separate sheets of paper.
6. Has the company received an OSHA citation during the most recent 12 months?
() No () Yes
If yes, provide complete circumstances for each occurrence on separate sheets of paper.
7. Has the company experienced lost time accidents during the most recent 12 months?
() No () Yes
If yes, describe each accident and the amount of time lost. Attach a copy of the OSHA 300 logs for the past three (3) years.
8. Is the Bidder now or has the Bidder ever been involved in any bankruptcy or reorganization proceedings within the last seven (7) years? () No () Yes
If yes, provide complete circumstances for each occurrence on separate sheets of paper.
9. Has the Bidder ever failed to enter into a contract in the past 10 years when the Bid was awarded to them? () No () Yes

If yes, provide complete circumstances for each occurrence on separate sheets of paper.

10. During the last 10 years, has the Bidder ever been declared in default under a contract by an Owner? () No () Yes

If yes, provide complete circumstances for each occurrence on separate sheets of paper.

11. Submit resumes for the proposed project manager and the proposed project superintendent detailing prior work experience and current references. The resumes must demonstrate that these individuals have worked on at least (3) similar, successfully completed lift station facilities during the last (5) years.
12. Will the Bidder provide a dedicated superintendent for the project (as defined under Sc. 3)? () No () Yes
13. Relevant Experience – List firm’s construction experience for lift station facility improvements and/or modifications of at least \$5 million in construction costs. Contractor shall be familiar with bypass/flow management and SCADA equipment and installation. A minimum of three (3) successfully completed projects must be listed.

Project No. 1

Project Name and Location: _____

Project Description: _____

Owner’s Name and Address: _____

Contract Price: _____

Owner’s Contact Person: _____

Phone No.: _____

E-Mail Address: _____

Contract Start Date (date of Notice to Proceed): _____

Contract Time: () Calendar Days () Working Days

Contract Substantial Completion Date: _____

Actual Substantial Completion Date*: _____

* If contract completion time extensions exceeded three (3) percent of the total time allowed, attach a written explanation for each time extension.

Project No. 2

Project Name and Location: _____

Project Description: _____

Owner's Name and Address: _____

Contract Price: _____

Owner's Contact Person: _____

Phone No.: _____

E-Mail Address: _____

Contract Start Date (date of Notice to Proceed): _____

Contract Time: Calendar Days Working Days

Contract Substantial Completion Date: _____

Actual Substantial Completion Date: _____

* If contract completion time extensions exceeded three (3) percent of the total time allowed, attach a written explanation for each time extension.

Project No. 3

Project Name and Location: _____

Project Description: _____

Owner's Name and Address: _____

Contract Price: _____

Owner's Contact Person: _____

Phone No.: _____

E-Mail Address: _____

Job No.: 08-2504
Project Title: Lift Stations Rehabilitation Design – Phase 3
Solicitation # B-11-047-MF

Contract Start Date (date of Notice to Proceed): _____

Contract Time: Calendar Days Working Days

Contract Substantial Completion Date: _____

Actual Substantial Completion Date: _____

* If contract completion time extensions exceeded three (3) percent of the total time allowed, attach a written explanation for each time extension.

FOR REFERENCE ONLY - NOT FOR BIDDING