San Antonio Water System
Solicitation Vendor Price List

Run Date 06/04/2021

Prepared By : Florinda Gonzales

Solicitation No : CO-00411

Job # : 20-4001

Contract No : CO-00411-01

SAN ANTONIO WATER SYSTEM
PO Box :2994
San Antonio,Texas, 78298-2449
TABULATION OF BIDS

Proposal : 2020 Dead End Water Main Elimination Project

Time And Date : June 4, 2021 @ 10:00 AM

Price List

						CO-00411 - 1_FACILITIES REHAB INC			CO-00411 - 2_ATLAS CONSTRUCTION, INC.			CO-00411 - 3_PRONTO SANDBLASTING &			CO-00411 - 4_WAUTERS ENGINEERING LLC			CO-00411 - 5_BARTEK CONSTRUCTION CO INC			CO-00411 - 6_Guerra Underground			CO-00411 - 7_T CONSTRUCTION LLC			CO-00411 - 8_R L JONES L P		
Line No	Item No	Quote Category	SOV Item	Item Description	Unit	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	HOT MIX ASPHALTIC PAVEMENT - TYPE D (2" COMPACTED)	SY	$30.00	164	$4,920.00	$33.08	164	$5,425.12	$40.00	164	$6,560.00	$39.00	164	$6,396.00	$36.00	164	$5,904.00	$39.34	164	$6,451.76	$70.00	164	$11,480.00	$60.00	164	$9,840.00
2	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	ASPHALT TREATED BASE (ATB) (10" COMPACTED	SY	$60.00	129	$7,740.00	$50.67	129	$6,536.43	$60.00	129	$7,740.00	$105.00	129	$13,545.00	$70.00	129	$9,030.00	$84.60	129	$10,913.40	$90.00	129	$11,610.00	$100.00	129	$12,900.00
3	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	SALVAGING, HAULING, & STOCKPILNG RECLAIMABLE	SY	$20.00	164	$3,280.00	$10.63	164	$1,743.32	$30.00	164	$4,920.00	$29.00	164	$4,756.00	$12.00	164	$1,968.00	$5.50	164	$902.00	$32.00	164	$5,248.00	$2.00	164	$328.00
4	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	GRAVEL DRIVEWAY (COSA SPEC)	SY	$20.00	26	$520.00	$9.57	26	$248.82	$10.00	26	$260.00	$22.00	26	$572.00	$54.00	26	$1,404.00	$20.91	26	$543.66	$65.00	26	$1,690.00	$30.00	26	$780.00
5	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	37	$740.00	$6.38	37	$236.06	$10.00	37	$370.00	$10.00	37	$370.00	$25.00	37	$925.00	$26.88	37	$994.56	$20.00	37	$740.00	$12.00	37	$444.00
6	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$769.72	1	$769.72	$2,000.00	1	$2,000.00	$3,528.00	1	$3,528.00	$1,300.00	1	$1,300.00	$506.25	1	$506.25	$10,800.00	1	$10,800.00	$20,000.00	1	$20,000.00
7	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	735	$735.00	$1.00	735	$735.00	$1.00	735	$735.00	$1.00	735	$735.00	$6.00	735	$4,410.00	$2.00	735	$1,470.00	$5.00	735	$3,675.00	$5.00	735	$3,675.00
8	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$75.00	697	$52,275.00	$60.68	697	$42,293.96	$70.00	697	$48,790.00	$77.00	697	$53,669.00	$91.00	697	$63,427.00	$87.34	697	$60,875.98	$125.00	697	$87,125.00	$130.00	697	$90,610.00
9	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	FIRE HYDRANT ASSEMBLY	EA	$4,500.00	2	$9,000.00	$4,395.46	2	$8,790.92	$5,000.00	2	$10,000.00	$4,766.00	2	$9,532.00	$4,250.00	2	$8,500.00	$5,973.75	2	$11,947.50	$4,430.00	2	$8,860.00	$6,000.00	2	$12,000.00
10	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$8,000.00	1	$10,800.00	$4,380.27	1	$5,913.36	$100.00	1	$135.00	$6,887.00	1	$9,297.45	$8,000.00	1	$10,800.00	$5,334.72	1	$7,201.87	$5,840.00	1	$7,884.00	$4,000.00	1	$5,400.00
11	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	6" WATER TIE-IN	EA	$1,000.00	2	$2,000.00	$2,403.19	2	$4,806.38	$3,550.00	2	$7,100.00	$3,021.00	2	$6,042.00	$2,850.00	2	$5,700.00	$6,204.38	2	$12,408.76	$3,085.00	2	$6,170.00	$10,000.00	2	$20,000.00
12	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$1,500.00	1	$1,500.00	$1,482.01	1	$1,482.01	$100.00	1	$100.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,025.00	1	$1,025.00	$1,800.00	1	$1,800.00	$5,000.00	1	$5,000.00
13	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,000.00	2	$2,000.00	$957.09	2	$1,914.18	$1,500.00	2	$3,000.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$2,245.00	2	$4,490.00	$600.00	2	$1,200.00
14	ELKO ST & SANTA RITA ST		01.4600.00.0002 - Construction	1" COMBINATION AIR RELEASE VALVE ASSEMBLY	EA	$2,000.00	2	$4,000.00	$1,769.82	2	$3,539.64	$1,500.00	2	$3,000.00	$2,561.00	2	$5,122.00	$4,500.00	2	$9,000.00	$3,511.25	2	$7,022.50	$3,045.00	2	$6,090.00	$2,000.00	2	$4,000.00
15	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$60.00	38	$2,280.00	$64.87	38	$2,465.06	$70.00	38	$2,660.00	$77.00	38	$2,926.00	$96.00	38	$3,648.00	$58.75	38	$2,232.50	$92.00	38	$3,496.00	$120.00	38	$4,560.00
16	ELKO ST & SANTA RITA		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	38	$4,560.00	$114.87	38	$4,365.06	$180.00	38	$6,840.00	$149.00	38	$5,662.00	$92.00	38	$3,496.00	$122.80	38	$4,666.40	$200.00	38	$7,600.00	$200.00	38	$7,600.00
17	ELKO ST & SANTA RITA ST		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00	$15,000.00	1	$15,000.00
18	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	HOT MIX ASPHALTIC PAVEMENT - TYPE D (2"	SY	$30.00	6	$180.00	$53.17	6	$319.02	$180.00	6	$1,080.00	$55.00	6	$330.00	$36.00	6	$216.00	$156.25	6	$937.50	$125.00	6	$750.00	$100.00	6	$600.00
19	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	ASPHALT TREATED BASE (ATB) (10" COMPACTED	SY	$60.00	8	$480.00	$54.32	8	$434.56	$120.00	8	$960.00	$114.00	8	$912.00	$70.00	8	$560.00	$140.00	8	$1,120.00	$165.00	8	$1,320.00	$140.00	8	$1,120.00
20	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	SALVAGING, HAULING, & STOCKPILNG RECLAIMABLE	SY	$20.00	6	$120.00	$11.14	6	$66.84	$100.00	6	$600.00	$35.00	6	$210.00	$12.00	6	$72.00	$20.00	6	$120.00	$38.00	6	$228.00	$10.00	6	$60.00
21	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	232	$27,840.00	$138.29	232	$32,083.28	$160.00	232	$37,120.00	$150.00	232	$34,800.00	$110.00	232	$25,520.00	$178.75	232	$41,470.00	$160.00	232	$37,120.00	$175.00	232	$40,600.00
22	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	Provide Police Officer Services when required by the Governining Right-of-Way Agency	HR	$20.00	240	$4,800.00	$179.34	240	$43,041.60	$75.00	240	$18,000.00	$62.00	240	$14,880.00	$45.00	240	$10,800.00	$56.25	240	$13,500.00	$150.00	240	$36,000.00	$75.00	240	$18,000.00
23	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	6	$120.00	$6.68	6	$40.08	$20.00	6	$120.00	$10.00	6	$60.00	$25.00	6	$150.00	$26.88	6	$161.28	$20.00	6	$120.00	$20.00	6	$120.00
24	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$5,011.37	1	$5,011.37	$3,000.00	1	$3,000.00	$2,184.00	1	$2,184.00	$10,500.00	1	$10,500.00	$6,250.00	1	$6,250.00	$8,950.00	1	$8,950.00	$18,000.00	1	$18,000.00
25	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	TEMPORARY SEDIMENT CONTROL FENCE (COSA SPEC)	LF	$20.00	88	$1,760.00	$2.13	88	$187.44	$5.00	88	$440.00	$3.00	88	$264.00	$5.00	88	$440.00	$2.50	88	$220.00	$25.00	88	$2,200.00	$3.00	88	$264.00
26	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	70	$70.00	$1.06	70	$74.20	$1.00	70	$70.00	$1.00	70	$70.00	$6.00	70	$420.00	$22.50	70	$1,575.00	$15.00	70	$1,050.00	$10.00	70	$700.00
27	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$80.00	70	$5,600.00	$376.62	70	$26,363.40	$150.00	70	$10,500.00	$90.00	70	$6,300.00	$167.00	70	$11,690.00	$113.04	70	$7,912.80	$125.00	70	$8,750.00	$250.00	70	$17,500.00
28	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	RELAY 1" SHORT SERVICE	EA	$2,000.00	2	$4,000.00	$2,310.76	2	$4,621.52	$1,200.00	2	$2,400.00	$1,642.00	2	$3,284.00	$1,650.00	2	$3,300.00	$2,044.75	2	$4,089.50	$1,615.00	2	$3,230.00	$3,000.00	2	$6,000.00
29	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	8" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$2,000.00	2	$4,000.00	$4,099.18	2	$8,198.36	$2,000.00	2	$4,000.00	$2,209.00	2	$4,418.00	$2,650.00	2	$5,300.00	$1,493.75	2	$2,987.50	$2,430.00	2	$4,860.00	$2,000.00	2	$4,000.00
30	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	16"X8" CUT-IN TEE (COMPLETE)	EA	$4,500.00	1	$4,500.00	$2,377.66	1	$2,377.66	$12,000.00	1	$12,000.00	$10,041.00	1	$10,041.00	$7,000.00	1	$7,000.00	$8,061.00	1	$8,061.00	$5,720.00	1	$5,720.00	$15,000.00	1	$15,000.00
31	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	0	$4,400.00	$1,208.11	0	$531.57	$100.00	0	$44.00	$7,196.00	0	$3,166.24	$8,000.00	0	$3,520.00	$14,937.50	0	$6,572.50	$5,840.00	0	$2,569.60	$5,000.00	0	$2,200.00
32	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	8" WATER TIE-IN	EA	$2,000.00	1	$2,000.00	$1,914.18	1	$1,914.18	$3,200.00	1	$3,200.00	$2,672.00	1	$2,672.00	$2,850.00	1	$2,850.00	$6,342.63	1	$6,342.63	$3,085.00	1	$3,085.00	$5,000.00	1	$5,000.00
33	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$26,153.08	1	$26,153.08	$100.00	1	$100.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,350.00	1	$1,350.00	$1,800.00	1	$1,800.00	$500.00	1	$500.00
34	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$2,310.76	2	$4,621.52	$1,600.00	2	$3,200.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$2,245.00	2	$4,490.00	$600.00	2	$1,200.00
35	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	82	$24,600.00	$99.98	82	$8,198.36	$360.00	82	$29,520.00	$244.00	82	$20,008.00	$390.00	82	$31,980.00	$520.52	82	$42,682.64	$580.00	82	$47,560.00	$300.00	82	$24,600.00
36	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$65.00	82	$5,330.00	$56.36	82	$4,621.52	$90.00	82	$7,380.00	$80.00	82	$6,560.00	$88.00	82	$7,216.00	$56.25	82	$4,612.50	$92.00	82	$7,544.00	$100.00	82	$8,200.00
37	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	82	$9,840.00	$99.98	82	$8,198.36	$180.00	82	$14,760.00	$139.00	82	$11,398.00	$92.00	82	$7,544.00	$138.20	82	$11,332.40	$200.00	82	$16,400.00	$150.00	82	$12,300.00
38	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	REMOVAL, TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	39	$1,950.00	$54.94	39	$2,142.66	$15.00	39	$585.00	$60.00	39	$2,340.00	$45.00	39	$1,755.00	$26.25	39	$1,023.75	$40.00	39	$1,560.00	$30.00	39	$1,170.00
39	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00	$23,000.00	1	$23,000.00
40	S PRESA ST & I-410 ACCESS RD		01.4600.00.0002 - Construction	PORTABLE CHANGEABLE MESSAGE SIGN (TXDOT SPEC)	EA	$2,000.00	2	$4,000.00	$584.92	2	$1,169.84	$1,000.00	2	$2,000.00	$1,792.00	2	$3,584.00	$2,250.00	2	$4,500.00	$1,875.00	2	$3,750.00	$15,000.00	2	$30,000.00	$2,500.00	2	$5,000.00
41	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	REMOVE CONCRETE SIDEWALKS & DRIVEWAYS	SF	$10.00	180	$1,800.00	$15.95	180	$2,871.00	$2.00	180	$360.00	$5.00	180	$900.00	$5.00	180	$900.00	$1.25	180	$225.00	$8.50	180	$1,530.00	$5.00	180	$900.00
42	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	230	$27,600.00	$138.29	230	$31,806.70	$160.00	230	$36,800.00	$150.00	230	$34,500.00	$110.00	230	$25,300.00	$171.25	230	$39,387.50	$160.00	230	$36,800.00	$175.00	230	$40,250.00
43	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	CONCRETE SIDEWALKS (COSA SPEC)	SY	$90.00	20	$1,800.00	$86.13	20	$1,722.60	$70.00	20	$1,400.00	$102.00	20	$2,040.00	$100.00	20	$2,000.00	$142.50	20	$2,850.00	$80.00	20	$1,600.00	$150.00	20	$3,000.00
44	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	22	$440.00	$6.38	22	$140.36	$10.00	22	$220.00	$10.00	22	$220.00	$25.00	22	$550.00	$26.88	22	$591.36	$20.00	22	$440.00	$15.00	22	$330.00
45	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$1,060.44	1	$1,060.44	$2,000.00	1	$2,000.00	$1,960.00	1	$1,960.00	$10,500.00	1	$10,500.00	$6,250.00	1	$6,250.00	$10,800.00	1	$10,800.00	$15,000.00	1	$15,000.00
46	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	TEMPORARY SEDIMENT CONTROL FENCE (COSA SPEC)	LF	$20.00	30	$600.00	$27.83	30	$834.90	$5.00	30	$150.00	$3.00	30	$90.00	$5.00	30	$150.00	$2.50	30	$75.00	$25.00	30	$750.00	$4.00	30	$120.00
47	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	223	$223.00	$1.11	223	$247.53	$1.00	223	$223.00	$1.00	223	$223.00	$6.00	223	$1,338.00	$3.38	223	$753.74	$5.00	223	$1,115.00	$10.00	223	$2,230.00
48	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$80.00	223	$17,840.00	$61.17	223	$13,640.91	$90.00	223	$20,070.00	$83.00	223	$18,509.00	$96.00	223	$21,408.00	$78.61	223	$17,530.03	$125.00	223	$27,875.00	$150.00	223	$33,450.00
49	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	8" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$2,000.00	1	$2,000.00	$1,927.10	1	$1,927.10	$2,000.00	1	$2,000.00	$2,241.00	1	$2,241.00	$2,850.00	1	$2,850.00	$1,490.00	1	$1,490.00	$2,430.00	1	$2,430.00	$2,000.00	1	$2,000.00
50	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	12"X8" CUT-IN TEE (COMPLETE)	EA	$3,500.00	1	$3,500.00	$3,663.78	1	$3,663.78	$4,000.00	1	$4,000.00	$5,193.00	1	$5,193.00	$5,500.00	1	$5,500.00	$5,492.25	1	$5,492.25	$5,310.00	1	$5,310.00	$15,000.00	1	$15,000.00
51	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	0	$4,000.00	$9,453.48	0	$3,781.39	$6,000.00	0	$2,400.00	$9,964.00	0	$3,985.60	$8,000.00	0	$3,200.00	$9,562.50	0	$3,825.00	$5,840.00	0	$2,336.00	$5,000.00	0	$2,000.00

San Antonio Water System

Solicitation Vendor Price List

Run Date 06/04/2021

52	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	8" WATER TIE-IN	EA	$2,000.00	1	$2,000.00	$1,905.33	1	$1,905.33	$2,000.00	1	$2,000.00	$2,672.00	1	$2,672.00	$2,850.00	1	$2,850.00	$6,204.38	1	$6,204.38	$3,085.00	1	$3,085.00	$5,000.00	1	$5,000.00
53	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$474.16	1	$474.16	$100.00	1	$100.00	$1,734.00	1	$1,734.00	$2,850.00	1	$2,850.00	$1,025.00	1	$1,025.00	$1,800.00	1	$1,800.00	$5,000.00	1	$5,000.00
54	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,500.00	2	$3,000.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$2,245.00	2	$4,490.00	$600.00	2	$1,200.00
55	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	122	$36,600.00	$318.94	122	$38,910.68	$360.00	122	$43,920.00	$244.00	122	$29,768.00	$414.00	122	$50,508.00	$448.32	122	$54,695.04	$580.00	122	$70,760.00	$300.00	122	$36,600.00
56	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$65.00	122	$7,930.00	$62.74	122	$7,654.28	$70.00	122	$8,540.00	$80.00	122	$9,760.00	$88.00	122	$10,736.00	$57.50	122	$7,015.00	$92.00	122	$11,224.00	$120.00	122	$14,640.00
57	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	122	$14,640.00	$99.45	122	$12,132.90	$180.00	122	$21,960.00	$138.00	122	$16,836.00	$92.00	122	$11,224.00	$126.36	122	$15,415.92	$200.00	122	$24,400.00	$200.00	122	$24,400.00
58	S PRESA ST & MISSION WAY		01.4600.00.0002 - Construction	REMOVAL, TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	26	$1,300.00	$63.80	26	$1,658.80	$20.00	26	$520.00	$60.00	26	$1,560.00	$45.00	26	$1,170.00	$26.25	26	$682.50	$40.00	26	$1,040.00	$40.00	26	$1,040.00
59	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	188	$22,560.00	$160.57	188	$30,187.16	$160.00	188	$30,080.00	$150.00	188	$28,200.00	$110.00	188	$20,680.00	$171.25	188	$32,195.00	$160.00	188	$30,080.00	$175.00	188	$32,900.00
60	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	CHAIN LINK WIRE FENCE (6' HIGH)	LF	$30.00	25	$750.00	$37.21	25	$930.25	$50.00	25	$1,250.00	$50.00	25	$1,250.00	$20.00	25	$500.00	$47.50	25	$1,187.50	$28.00	25	$700.00	$30.00	25	$750.00
61	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	37	$740.00	$11.14	37	$412.18	$10.00	37	$370.00	$10.00	37	$370.00	$25.00	37	$925.00	$26.88	37	$994.56	$20.00	37	$740.00	$20.00	37	$740.00
62	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$806.53	1	$806.53	$1,000.00	1	$1,000.00	$2,184.00	1	$2,184.00	$10,500.00	1	$10,500.00	$6,250.00	1	$6,250.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
63	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	TEMPORARY SEDIMENT CONTROL FENCE	LF	$20.00	24	$480.00	$27.83	24	$667.92	$5.00	24	$120.00	$3.00	24	$72.00	$5.00	24	$120.00	$2.50	24	$60.00	$25.00	24	$600.00	$3.00	24	$72.00
64	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	320	$320.00	$1.11	320	$355.20	$1.00	320	$320.00	$1.00	320	$320.00	$6.00	320	$1,920.00	$5.75	320	$1,840.00	$5.00	320	$1,600.00	$10.00	320	$3,200.00
65	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	12" DUCTILE IRON PIPE (OPEN CUT)	LF	$90.00	320	$28,800.00	$91.98	320	$29,433.60	$95.00	320	$30,400.00	$102.00	320	$32,640.00	$112.00	320	$35,840.00	$96.36	320	$30,835.20	$135.00	320	$43,200.00	$220.00	320	$70,400.00
66	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	12" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$3,000.00	3	$9,000.00	$3,185.40	3	$9,556.20	$3,200.00	3	$9,600.00	$3,316.00	3	$9,948.00	$3,000.00	3	$9,000.00	$4,929.75	3	$14,789.25	$3,800.00	3	$11,400.00	$3,000.00	3	$9,000.00
67	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	12"X12" CUT-IN TEE (COMPLETE)	EA	$4,000.00	1	$4,000.00	$3,184.01	1	$3,184.01	$4,500.00	1	$4,500.00	$4,784.00	1	$4,784.00	$5,500.00	1	$5,500.00	$4,929.75	1	$4,929.75	$5,365.00	1	$5,365.00	$20,000.00	1	$20,000.00
68	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$9,000.00	$8,587.37	1	$7,728.63	$5,000.00	1	$4,500.00	$7,558.00	1	$6,802.20	$8,000.00	1	$7,200.00	$8,312.50	1	$7,481.25	$5,840.00	1	$5,256.00	$4,000.00	1	$3,600.00
69	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	12" WATER TIE-IN	EA	$4,000.00	1	$4,000.00	$2,123.41	1	$2,123.41	$2,800.00	1	$2,800.00	$2,967.00	1	$2,967.00	$2,850.00	1	$2,850.00	$6,204.38	1	$6,204.38	$3,350.00	1	$3,350.00	$5,000.00	1	$5,000.00
70	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$1,067.39	1	$1,067.39	$100.00	1	$100.00	$2,518.00	1	$2,518.00	$1,750.00	1	$1,750.00	$1,025.00	1	$1,025.00	$1,900.00	1	$1,900.00	$5,000.00	1	$5,000.00
71	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$1,185.80	2	$2,371.60	$1,400.00	2	$2,800.00	$1,720.00	2	$3,440.00	$1,000.00	2	$2,000.00	$2,279.00	2	$4,558.00	$2,245.00	2	$4,490.00	$1,000.00	2	$2,000.00
72	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	1" COMBINATION AIR RELEASE VALVE ASSEMBLY	EA	$2,000.00	1	$2,000.00	$1,837.91	1	$1,837.91	$1,800.00	1	$1,800.00	$2,662.00	1	$2,662.00	$4,500.00	1	$4,500.00	$3,546.25	1	$3,546.25	$3,045.00	1	$3,045.00	$2,500.00	1	$2,500.00
73	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	182	$54,600.00	$318.94	182	$58,047.08	$360.00	182	$65,520.00	$244.00	182	$44,408.00	$360.00	182	$65,520.00	$421.58	182	$76,727.56	$580.00	182	$105,560.00	$300.00	182	$54,600.00
74	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	12" CARRIER PIPE IN CASING	LF	$80.00	182	$14,560.00	$90.45	182	$16,461.90	$70.00	182	$12,740.00	$101.00	182	$18,382.00	$90.00	182	$16,380.00	$77.50	182	$14,105.00	$102.00	182	$18,564.00	$120.00	182	$21,840.00
75	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	182	$21,840.00	$99.98	182	$18,196.36	$180.00	182	$32,760.00	$123.00	182	$22,386.00	$92.00	182	$16,744.00	$126.38	182	$23,001.16	$198.00	182	$36,036.00	$200.00	182	$36,400.00
76	S FLORES RD & CHARLES WILLIAM ANDERSON		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00
77	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	176	$21,120.00	$156.41	176	$27,528.16	$160.00	176	$28,160.00	$167.00	176	$29,392.00	$110.00	176	$19,360.00	$171.25	176	$30,140.00	$160.00	176	$28,160.00	$175.00	176	$30,800.00
78	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	9	$180.00	$11.14	9	$100.26	$10.00	9	$90.00	$10.00	9	$90.00	$25.00	9	$225.00	$26.88	9	$241.92	$20.00	9	$180.00	$30.00	9	$270.00
79	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$806.53	1	$806.53	$2,000.00	1	$2,000.00	$1,652.00	1	$1,652.00	$1,275.00	1	$1,275.00	$9,375.00	1	$9,375.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
80	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	64	$64.00	$2.23	64	$142.72	$1.00	64	$64.00	$1.00	64	$64.00	$6.00	64	$384.00	$6.13	64	$392.32	$5.00	64	$320.00	$10.00	64	$640.00
81	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	WIRE FENCE (TY A) (TXDOT SPEC)	LF	$40.00	15	$600.00	$38.99	15	$584.85	$80.00	15	$1,200.00	$50.00	15	$750.00	$8.00	15	$120.00	$46.25	15	$693.75	$25.00	15	$375.00	$25.00	15	$375.00
82	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	12" DUCTILE IRON PIPE (OPEN CUT)	LF	$90.00	64	$5,760.00	$109.56	64	$7,011.84	$180.00	64	$11,520.00	$108.00	64	$6,912.00	$195.00	64	$12,480.00	$369.47	64	$23,646.08	$135.00	64	$8,640.00	$300.00	64	$19,200.00
83	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	12" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$3,000.00	4	$12,000.00	$3,185.62	4	$12,742.48	$3,200.00	4	$12,800.00	$3,316.00	4	$13,264.00	$3,000.00	4	$12,000.00	$2,662.50	4	$10,650.00	$3,800.00	4	$15,200.00	$4,000.00	4	$16,000.00
84	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	12"X12" CUT-IN TEE (COMPLETE)	EA	$4,000.00	2	$8,000.00	$2,874.45	2	$5,748.90	$4,000.00	2	$8,000.00	$4,350.00	2	$8,700.00	$5,500.00	2	$11,000.00	$4,929.75	2	$9,859.50	$5,365.00	2	$10,730.00	$15,000.00	2	$30,000.00
85	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$5,400.00	$8,689.42	1	$4,692.29	$100.00	1	$54.00	$7,481.00	1	$4,039.74	$8,000.00	1	$4,320.00	$12,687.50	1	$6,851.25	$5,840.00	1	$3,153.60	$4,000.00	1	$2,160.00
86	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$231.76	1	$231.76	$2,400.00	1	$2,400.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,325.00	1	$1,325.00	$3,350.00	1	$3,350.00	$1,000.00	1	$1,000.00
87	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOWOFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$1,185.80	2	$2,371.60	$1,400.00	2	$2,800.00	$1,720.00	2	$3,440.00	$1,000.00	2	$2,000.00	$2,354.00	2	$4,708.00	$1,900.00	2	$3,800.00	$1,000.00	2	$2,000.00
88	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	45	$13,500.00	$318.94	45	$14,352.30	$360.00	45	$16,200.00	$276.00	45	$12,420.00	$407.00	45	$18,315.00	$682.07	45	$30,693.15	$580.00	45	$26,100.00	$300.00	45	$13,500.00
89	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	12" CARRIER PIPE	LF	$80.00	45	$3,600.00	$88.75	45	$3,993.75	$70.00	45	$3,150.00	$106.00	45	$4,770.00	$115.00	45	$5,175.00	$77.50	45	$3,487.50	$102.00	45	$4,590.00	$150.00	45	$6,750.00
90	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	45	$5,400.00	$103.17	45	$4,642.65	$180.00	45	$8,100.00	$139.00	45	$6,255.00	$92.00	45	$4,140.00	$384.47	45	$17,301.15	$198.00	45	$8,910.00	$200.00	45	$9,000.00
91	LAMM RD & PRIEST RD		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00	$5,000.00	1	$5,000.00
92	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	HOT MIX ASPHALTIC PAVEMENT - TYPE D (2" COMPACTED)	SY	$50.00	4	$200.00	$194.83	4	$779.32	$125.00	4	$500.00	$55.00	4	$220.00	$36.00	4	$144.00	$156.25	4	$625.00	$125.00	4	$500.00	$100.00	4	$400.00

San Antonio Water System

Solicitation Vendor Price List

Run Date 06/04/2021

93	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	ASPHALT TREATED BASE (ATB) (10" COMPACTED DEPTH)	SY	$100.00	3	$300.00	$155.94	3	$467.82	$120.00	3	$360.00	$114.00	3	$342.00	$70.00	3	$210.00	$140.00	3	$420.00	$165.00	3	$495.00	$150.00	3	$450.00
94	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	SALVAGING, HAULING, & STOCKPILNG RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH	SY	$40.00	4	$160.00	$89.09	4	$356.36	$50.00	4	$200.00	$35.00	4	$140.00	$12.00	4	$48.00	$20.00	4	$80.00	$38.00	4	$152.00	$20.00	4	$80.00
95	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$1,000.00	1	$1,000.00	$1,070.66	1	$1,070.66	$500.00	1	$500.00	$1,652.00	1	$1,652.00	$2,250.00	1	$2,250.00	$2,500.00	1	$2,500.00	$7,200.00	1	$7,200.00	$12,000.00	1	$12,000.00
96	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$10.00	5	$50.00	$27.83	5	$139.15	$1.00	5	$5.00	$1.00	5	$5.00	$6.00	5	$30.00	$52.50	5	$262.50	$5.00	5	$25.00	$5.00	5	$25.00
97	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	6" DUCTILE IRON PIPE (OPEN CUT)	LF	$100.00	5	$500.00	$104.73	5	$523.65	$250.00	5	$1,250.00	$119.00	5	$595.00	$500.00	5	$2,500.00	$772.50	5	$3,862.50	$125.00	5	$625.00	$100.00	5	$500.00
98	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	6" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$2,000.00	1	$2,000.00	$564.59	1	$564.59	$1,200.00	1	$1,200.00	$1,862.00	1	$1,862.00	$2,850.00	1	$2,850.00	$1,031.25	1	$1,031.25	$2,430.00	1	$2,430.00	$2,000.00	1	$2,000.00
99	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	6"X6" CUT-IN TEE (COMPLETE)	EA	$2,500.00	1	$2,500.00	$1,970.61	1	$1,970.61	$3,000.00	1	$3,000.00	$3,390.00	1	$3,390.00	$2,750.00	1	$2,750.00	$3,686.00	1	$3,686.00	$5,310.00	1	$5,310.00	$15,000.00	1	$15,000.00
100	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	12"X6" CUT-IN TEE (COMPLETE)	EA	$3,500.00	1	$3,500.00	$2,877.77	1	$2,877.77	$5,000.00	1	$5,000.00	$5,079.00	1	$5,079.00	$2,850.00	1	$2,850.00	$4,561.00	1	$4,561.00	$5,310.00	1	$5,310.00	$18,000.00	1	$18,000.00
101	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	0	$4,000.00	$6,036.96	0	$2,414.78	$100.00	0	$40.00	$7,198.00	0	$2,879.20	$8,000.00	0	$3,200.00	$6,250.00	0	$2,500.00	$5,840.00	0	$2,336.00	$4,000.00	0	$1,600.00
102	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$1,000.00	1	$1,000.00	$556.57	1	$556.57	$2,400.00	1	$2,400.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,625.00	1	$1,625.00	$3,350.00	1	$3,350.00	$100.00	1	$100.00
103	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$956.66	2	$1,913.32	$1,500.00	2	$3,000.00	$1,720.00	2	$3,440.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$1,900.00	2	$3,800.00	$100.00	2	$200.00
104	E CHAVANEAUX RD & ESPADA RD		01.4600.00.0002 - Construction	REMOVAL, TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	26	$1,300.00	$66.82	26	$1,737.32	$15.00	26	$390.00	$60.00	26	$1,560.00	$45.00	26	$1,170.00	$26.25	26	$682.50	$40.00	26	$1,040.00	$2.00	26	$52.00
105	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	192	$23,040.00	$154.90	192	$29,740.80	$160.00	192	$30,720.00	$167.00	192	$32,064.00	$110.00	192	$21,120.00	$171.25	192	$32,880.00	$160.00	192	$30,720.00	$175.00	192	$33,600.00
106	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	GRAVEL DRIVEWAY (< 100 SY)	SY	$30.00	4	$120.00	$21.27	4	$85.08	$50.00	4	$200.00	$22.00	4	$88.00	$55.00	4	$220.00	$146.25	4	$585.00	$65.00	4	$260.00	$60.00	4	$240.00
107	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	157	$3,140.00	$11.85	157	$1,860.45	$8.00	157	$1,256.00	$10.00	157	$1,570.00	$25.00	157	$3,925.00	$26.88	157	$4,220.16	$20.00	157	$3,140.00	$10.00	157	$1,570.00
108	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$770.02	1	$770.02	$2,000.00	1	$2,000.00	$3,304.00	1	$3,304.00	$3,750.00	1	$3,750.00	$3,125.00	1	$3,125.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
109	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	1,582	$1,582.00	$1.06	1,582	$1,676.92	$1.00	1,582	$1,582.00	$1.00	1,582	$1,582.00	$6.00	1,582	$9,492.00	$2.63	1,582	$4,160.66	$5.00	1,582	$7,910.00	$5.00	1,582	$7,910.00
110	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	8"DUCTILE IRON PIPE (OPEN CUT)	LF	$75.00	1,521	$114,075.00	$63.69	1,521	$96,872.49	$85.00	1,521	$129,285.00	$64.00	1,521	$97,344.00	$81.00	1,521	$123,201.00	$69.94	1,535	$107,357.90	$125.00	1,521	$190,125.00	$120.00	1,521	$182,520.00
111	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	RELAY 1" SHORT SERVICE	EA	$1,500.00	1	$1,500.00	$1,718.27	1	$1,718.27	$1,200.00	1	$1,200.00	$1,635.00	1	$1,635.00	$1,650.00	1	$1,650.00	$2,010.25	1	$2,010.25	$1,615.00	1	$1,615.00	$3,000.00	1	$3,000.00
112	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	8"GATE VALVE, M.J. W/BOX, COMPLETE	EA	$2,000.00	2	$4,000.00	$1,927.10	2	$3,854.20	$2,000.00	2	$4,000.00	$2,241.00	2	$4,482.00	$2,850.00	2	$5,700.00	$1,456.25	2	$2,912.50	$2,430.00	2	$4,860.00	$3,000.00	2	$6,000.00
113	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	12" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$3,000.00	1	$3,000.00	$2,919.83	1	$2,919.83	$3,200.00	1	$3,200.00	$3,529.00	1	$3,529.00	$3,000.00	1	$3,000.00	$2,625.00	1	$2,625.00	$3,800.00	1	$3,800.00	$5,000.00	1	$5,000.00
114	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	8"X8" CUT-IN TEE (COMPLETE)	EA	$2,500.00	1	$2,500.00	$2,060.65	1	$2,060.65	$4,000.00	1	$4,000.00	$4,273.00	1	$4,273.00	$2,850.00	1	$2,850.00	$3,811.00	1	$3,811.00	$3,200.00	1	$3,200.00	$15,000.00	1	$15,000.00
115	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	12"X8" CUT-IN TEE (COMPLETE)	EA	$3,500.00	1	$3,500.00	$3,342.52	1	$3,342.52	$4,800.00	1	$4,800.00	$5,378.00	1	$5,378.00	$3,000.00	1	$3,000.00	$5,186.00	1	$5,186.00	$5,310.00	1	$5,310.00	$18,000.00	1	$18,000.00
116	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$10,300.00	$7,992.96	1	$8,232.75	$100.00	1	$103.00	$7,185.00	1	$7,400.55	$8,000.00	1	$8,240.00	$7,687.50	1	$7,918.13	$5,840.00	1	$6,015.20	$4,000.00	1	$4,120.00
117	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$3,570.01	1	$3,570.01	$100.00	1	$100.00	$2,518.00	1	$2,518.00	$3,250.00	1	$3,250.00	$1,450.00	1	$1,450.00	$3,350.00	1	$3,350.00	$5,000.00	1	$5,000.00
118	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,400.00	2	$2,800.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,135.25	2	$4,270.50	$1,900.00	2	$3,800.00	$1,000.00	2	$2,000.00
119	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	36	$10,800.00	$321.07	36	$11,558.52	$360.00	36	$12,960.00	$276.00	36	$9,936.00	$418.00	36	$15,048.00	$864.44	36	$31,119.84	$580.00	36	$20,880.00	$325.00	36	$11,700.00
120	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$65.00	97	$6,305.00	$61.69	97	$5,983.93	$70.00	97	$6,790.00	$86.00	97	$8,342.00	$88.00	97	$8,536.00	$56.25	97	$5,456.25	$92.00	97	$8,924.00	$150.00	97	$14,550.00
121	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	97	$11,640.00	$105.74	97	$10,256.78	$180.00	97	$17,460.00	$140.00	97	$13,580.00	$92.00	97	$8,924.00	$128.69	97	$12,482.93	$200.00	97	$19,400.00	$200.00	97	$19,400.00
122	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	REMOVAL, TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	26	$1,300.00	$79.75	26	$2,073.50	$15.00	26	$390.00	$60.00	26	$1,560.00	$45.00	26	$1,170.00	$26.25	26	$682.50	$40.00	26	$1,040.00	$50.00	26	$1,300.00
123	DONOP RD & US HWY 181		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00	$2,000.00	1	$2,000.00
124	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	REMOVING AND RELOCATING MAIL BOXES (COSA SPEC)	EA	$500.00	1	$500.00	$278.28	1	$278.28	$100.00	1	$100.00	$1,568.00	1	$1,568.00	$150.00	1	$150.00	$1,250.00	1	$1,250.00	$1,260.00	1	$1,260.00	$200.00	1	$200.00
125	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	31	$620.00	$11.14	31	$345.34	$15.00	31	$465.00	$10.00	31	$310.00	$25.00	31	$775.00	$26.88	31	$833.28	$20.00	31	$620.00	$12.00	31	$372.00
126	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$1,000.00	1	$1,000.00	$1,070.66	1	$1,070.66	$1,000.00	1	$1,000.00	$1,932.00	1	$1,932.00	$1,250.00	1	$1,250.00	$1,875.00	1	$1,875.00	$10,800.00	1	$10,800.00	$15,000.00	1	$15,000.00
127	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	305	$305.00	$1.11	305	$338.55	$1.00	305	$305.00	$1.00	305	$305.00	$6.00	305	$1,830.00	$6.38	305	$1,945.90	$5.00	305	$1,525.00	$10.00	305	$3,050.00
128	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$80.00	305	$24,400.00	$66.33	305	$20,230.65	$80.00	305	$24,400.00	$86.00	305	$26,230.00	$90.00	305	$27,450.00	$77.46	305	$23,625.30	$125.00	305	$38,125.00	$120.00	305	$36,600.00
129	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	12"X6" CUT-IN TEE (COMPLETE)	EA	$2,500.00	1	$2,500.00	$3,685.33	1	$3,685.33	$4,000.00	1	$4,000.00	$5,328.00	1	$5,328.00	$5,500.00	1	$5,500.00	$5,561.00	1	$5,561.00	$5,310.00	1	$5,310.00	$15,000.00	1	$15,000.00
130	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	0	$2,700.00	$13,964.69	0	$3,770.47	$100.00	0	$27.00	$7,205.00	0	$1,945.35	$8,000.00	0	$2,160.00	$13,675.00	0	$3,692.25	$5,840.00	0	$1,576.80	$5,000.00	0	$1,350.00
131	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	6" WATER TIE-IN	EA	$2,000.00	1	$2,000.00	$1,259.94	1	$1,259.94	$2,200.00	1	$2,200.00	$2,726.00	1	$2,726.00	$2,850.00	1	$2,850.00	$4,293.13	1	$4,293.13	$3,350.00	1	$3,350.00	$5,000.00	1	$5,000.00
132	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$648.51	1	$648.51	$100.00	1	$100.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,750.00	1	$1,750.00	$1,900.00	1	$1,900.00	$3,000.00	1	$3,000.00
133	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,400.00	2	$2,800.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$1,900.00	2	$3,800.00	$600.00	2	$1,200.00
134	PLEASANTON RD & LAREDO RD		01.4600.00.0002 - Construction	REMOVAL TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	26	$1,300.00	$79.75	26	$2,073.50	$15.00	26	$390.00	$60.00	26	$1,560.00	$45.00	26	$1,170.00	$26.25	26	$682.50	$40.00	26	$1,040.00	$40.00	26	$1,040.00
135	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	SOIL RETENTION BLANKET (TXDOT SPEC)	SY	$10.00	1,154	$11,540.00	$9.57	1,154	$11,043.78	$4.00	1,154	$4,616.00	$18.00	1,154	$20,772.00	$4.00	1,154	$4,616.00	$18.75	1,154	$21,637.50	$17.00	1,154	$19,618.00	$3.00	1,154	$3,462.00
136	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	GRAVEL DRIVEWAY (COSA SPEC)	SY	$30.00	7	$210.00	$53.17	7	$372.19	$15.00	7	$105.00	$22.00	7	$154.00	$55.00	7	$385.00	$146.25	7	$1,023.75	$65.00	7	$455.00	$70.00	7	$490.00
137	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	1,154	$23,080.00	$10.63	1,154	$12,267.02	$6.00	1,154	$6,924.00	$10.00	1,154	$11,540.00	$25.00	1,154	$28,850.00	$26.88	1,154	$31,019.52	$20.00	1,154	$23,080.00	$7.00	1,154	$8,078.00
138	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$1,070.66	1	$1,070.66	$3,000.00	1	$3,000.00	$1,932.00	1	$1,932.00	$1,250.00	1	$1,250.00	$1,250.00	1	$1,250.00	$10,800.00	1	$10,800.00	$15,000.00	1	$15,000.00
139	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	283	$283.00	$1.11	283	$314.13	$1.00	283	$283.00	$1.00	283	$283.00	$6.00	283	$1,698.00	$5.13	283	$1,451.79	$5.00	283	$1,415.00	$10.00	283	$2,830.00
140	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$80.00	283	$22,640.00	$62.61	283	$17,718.63	$83.00	283	$23,489.00	$86.00	283	$24,338.00	$107.00	283	$30,281.00	$91.24	283	$25,820.92	$125.00	283	$35,375.00	$150.00	283	$42,450.00
141	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	0	$3,200.00	$6,172.34	0	$1,975.15	$100.00	0	$32.00	$7,196.00	0	$2,302.72	$8,000.00	0	$2,560.00	$8,312.50	0	$2,660.00	$5,840.00	0	$1,868.80	$4,000.00	0	$1,280.00
142	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	6" WATER TIE-IN	EA	$2,000.00	2	$4,000.00	$1,259.94	2	$2,519.88	$2,200.00	2	$4,400.00	$2,791.00	2	$5,582.00	$2,850.00	2	$5,700.00	$4,293.13	2	$8,586.26	$3,350.00	2	$6,700.00	$6,000.00	2	$12,000.00
143	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$601.74	1	$601.74	$100.00	1	$100.00	$950.00	1	$950.00	$2,850.00	1	$2,850.00	$1,625.00	1	$1,625.00	$1,900.00	1	$1,900.00	$3,000.00	1	$3,000.00
144	PLEASANTON RD & FOWLER ST		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,000.00	2	$2,000.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,135.25	2	$4,270.50	$1,900.00	2	$3,800.00	$600.00	2	$1,200.00
145	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	REMOVE CONCRETE SIDEWALKS & DRIVEWAYS	SF	$10.00	827	$8,270.00	$5.96	827	$4,928.92	$3.00	827	$2,481.00	$5.00	827	$4,135.00	$5.00	827	$4,135.00	$1.88	827	$1,554.76	$8.50	827	$7,029.50	$5.00	827	$4,135.00
146	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	CONCRETE STRUCTURE (MISCELLANEOUS)	CY	$2,000.00	1	$2,000.00	$319.04	1	$319.04	$1,800.00	1	$1,800.00	$655.00	1	$655.00	$150.00	1	$150.00	$1,250.00	1	$1,250.00	$356.00	1	$356.00	$1,000.00	1	$1,000.00
147	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	FLOWABLE BACKFILL (LOW STRENGTH)	CY	$120.00	201	$24,120.00	$170.10	201	$34,190.10	$170.00	201	$34,170.00	$167.00	201	$33,567.00	$110.00	201	$22,110.00	$171.25	201	$34,421.25	$160.00	201	$32,160.00	$175.00	201	$35,175.00
148	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	PORTLAND CEMENT CONCRETE DRIVEWAYS	SY	$120.00	92	$11,040.00	$93.61	92	$8,612.12	$70.00	92	$6,440.00	$134.00	92	$12,328.00	$100.00	92	$9,200.00	$163.75	92	$15,065.00	$125.00	92	$11,500.00	$150.00	92	$13,800.00
149	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	ASPHALTIC CONCRETE DRIVEWAY (COSA SPEC)	SY	$50.00	25	$1,250.00	$42.55	25	$1,063.75	$40.00	25	$1,000.00	$113.00	25	$2,825.00	$75.00	25	$1,875.00	$221.25	25	$5,531.25	$95.00	25	$2,375.00	$125.00	25	$3,125.00
150	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	CHAIN LINK WIRE FENCE (6' HIGH)	LF	$30.00	6	$180.00	$26.58	6	$159.48	$50.00	6	$300.00	$50.00	6	$300.00	$12.00	6	$72.00	$40.00	6	$240.00	$28.00	6	$168.00	$50.00	6	$300.00
151	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	89	$1,780.00	$10.63	89	$946.07	$10.00	89	$890.00	$10.00	89	$890.00	$25.00	89	$2,225.00	$26.88	89	$2,392.32	$20.00	89	$1,780.00	$12.00	89	$1,068.00

San Antonio Water System

Solicitation Vendor Price List

Run Date 06/04/2021

152	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$770.02	1	$770.02	$4,000.00	1	$4,000.00	$2,109.00	1	$2,109.00	$2,500.00	1	$2,500.00	$1,500.00	1	$1,500.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
153	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	825	$825.00	$1.06	825	$874.50	$1.00	825	$825.00	$1.00	825	$825.00	$6.00	825	$4,950.00	$3.88	825	$3,201.00	$5.00	825	$4,125.00	$10.00	825	$8,250.00
154	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	12" DUCTILE IRON PIPE (OPEN CUT)	LF	$90.00	825	$74,250.00	$85.56	825	$70,587.00	$90.00	825	$74,250.00	$87.00	825	$71,775.00	$101.00	825	$83,325.00	$94.27	825	$77,772.75	$135.00	825	$111,375.00	$170.00	825	$140,250.00
155	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	12" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$3,000.00	5	$15,000.00	$3,185.62	5	$15,928.10	$3,200.00	5	$16,000.00	$3,529.00	5	$17,645.00	$3,000.00	5	$15,000.00	$2,631.25	5	$13,156.25	$3,800.00	5	$19,000.00	$4,000.00	5	$20,000.00
156	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	12"X12" CUT-IN TEE (COMPLETE)	EA	$3,500.00	1	$3,500.00	$3,184.01	1	$3,184.01	$4,600.00	1	$4,600.00	$5,609.00	1	$5,609.00	$5,500.00	1	$5,500.00	$4,992.25	1	$4,992.25	$5,365.00	1	$5,365.00	$15,000.00	1	$15,000.00
157	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	FIRE HYDRANT ASSEMBLY	EA	$4,500.00	1	$4,500.00	$4,493.87	1	$4,493.87	$6,000.00	1	$6,000.00	$5,006.00	1	$5,006.00	$4,250.00	1	$4,250.00	$6,066.25	1	$6,066.25	$4,430.00	1	$4,430.00	$6,000.00	1	$6,000.00
158	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$5,400.00	$9,506.51	1	$5,133.52	$8,000.00	1	$4,320.00	$7,445.00	1	$4,020.30	$8,000.00	1	$4,320.00	$10,187.50	1	$5,501.25	$5,840.00	1	$3,153.60	$4,000.00	1	$2,160.00
159	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	12" WATER TIE-IN	EA	$4,000.00	1	$4,000.00	$2,123.41	1	$2,123.41	$3,200.00	1	$3,200.00	$2,967.00	1	$2,967.00	$2,850.00	1	$2,850.00	$6,204.38	1	$6,204.38	$3,350.00	1	$3,350.00	$6,000.00	1	$6,000.00
160	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$1,754.18	1	$1,754.18	$100.00	1	$100.00	$2,518.00	1	$2,518.00	$2,850.00	1	$2,850.00	$1,475.00	1	$1,475.00	$1,900.00	1	$1,900.00	$3,000.00	1	$3,000.00
161	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$1,185.80	2	$2,371.60	$1,200.00	2	$2,400.00	$2,367.00	2	$4,734.00	$1,000.00	2	$2,000.00	$2,279.00	2	$4,558.00	$2,245.00	2	$4,490.00	$700.00	2	$1,400.00
162	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	24" JACK, BORE, OR TUNNELING	LF	$300.00	34	$10,200.00	$318.94	34	$10,843.96	$360.00	34	$12,240.00	$276.00	34	$9,384.00	$418.00	34	$14,212.00	$972.21	34	$33,055.14	$580.00	34	$19,720.00	$325.00	34	$11,050.00
163	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	12" CARRIER PIPE	LF	$80.00	34	$2,720.00	$93.59	34	$3,182.06	$90.00	34	$3,060.00	$102.00	34	$3,468.00	$95.00	34	$3,230.00	$78.75	34	$2,677.50	$102.00	34	$3,468.00	$150.00	34	$5,100.00
164	S FLORES RD & LAMM RD		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	34	$4,080.00	$106.36	34	$3,616.24	$180.00	34	$6,120.00	$122.00	34	$4,148.00	$92.00	34	$3,128.00	$126.87	34	$4,313.58	$198.00	34	$6,732.00	$200.00	34	$6,800.00
165	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	REMOVE CONCRETE CURB (COSA SPEC)	LF	$10.00	35	$350.00	$21.27	35	$744.45	$2.00	35	$70.00	$20.00	35	$700.00	$5.00	35	$175.00	$1.25	35	$43.75	$5.00	35	$175.00	$10.00	35	$350.00
166	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	REMOVE CONCRETE SIDEWALK & DRIVEWAYS (COSA SPEC)	SF	$10.00	87	$870.00	$57.44	87	$4,997.28	$2.00	87	$174.00	$5.00	87	$435.00	$10.00	87	$870.00	$2.50	87	$217.50	$8.50	87	$739.50	$5.00	87	$435.00
167	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	HOT MIX ASPHALTIC PAVEMENT - TYPE D (2"	SY	$30.00	247	$7,410.00	$37.23	247	$9,195.81	$40.00	247	$9,880.00	$37.00	247	$9,139.00	$36.00	247	$8,892.00	$55.00	247	$13,585.00	$125.00	247	$30,875.00	$60.00	247	$14,820.00
168	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	ASPHALT TREATED BASE (ATB) (10" COMPACTED	SY	$80.00	197	$15,760.00	$55.18	197	$10,870.46	$55.00	197	$10,835.00	$107.00	197	$21,079.00	$70.00	197	$13,790.00	$147.50	197	$29,057.50	$165.00	197	$32,505.00	$100.00	197	$19,700.00
169	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	SALVAGING, HAULING, & STOCKPILNG RECLAIMABLE	SY	$20.00	247	$4,940.00	$26.58	247	$6,565.26	$30.00	247	$7,410.00	$31.00	247	$7,657.00	$35.00	247	$8,645.00	$5.25	247	$1,296.75	$38.00	247	$9,386.00	$5.00	247	$1,235.00
170	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	CONCRETE CURB	LF	$40.00	35	$1,400.00	$89.01	35	$3,115.35	$30.00	35	$1,050.00	$28.00	35	$980.00	$35.00	35	$1,225.00	$88.81	35	$3,108.35	$25.00	35	$875.00	$30.00	35	$1,050.00
171	E CHAVANEAUX RD & PVT RD.		01.4600.00.0002 - Construction	CONCRETE SIDEWALK	SY	$90.00	10	$900.00	$98.90	10	$989.00	$70.00	10	$700.00	$102.00	10	$1,020.00	$100.00	10	$1,000.00	$130.00	10	$1,300.00	$98.00	10	$980.00	$150.00	10	$1,500.00
172	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	6	$120.00	$31.90	6	$191.40	$20.00	6	$120.00	$10.00	6	$60.00	$25.00	6	$150.00	$26.88	6	$161.28	$20.00	6	$120.00	$20.00	6	$120.00
173	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$770.02	1	$770.02	$1,000.00	1	$1,000.00	$2,109.00	1	$2,109.00	$2,500.00	1	$2,500.00	$3,125.00	1	$3,125.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
174	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	850	$850.00	$1.06	850	$901.00	$1.00	850	$850.00	$1.00	850	$850.00	$6.00	850	$5,100.00	$3.88	850	$3,298.00	$5.00	850	$4,250.00	$10.00	850	$8,500.00
175	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	CAST IN PLACE DETECTABLE WARNING SURFACE TILES (COSA SPEC)	EA	$1,500.00	1	$1,500.00	$1,328.92	1	$1,328.92	$350.00	1	$350.00	$1,596.00	1	$1,596.00	$550.00	1	$550.00	$1,250.00	1	$1,250.00	$435.00	1	$435.00	$2,000.00	1	$2,000.00
176	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$75.00	828	$62,100.00	$60.99	828	$50,499.72	$82.00	828	$67,896.00	$73.00	828	$60,444.00	$84.00	828	$69,552.00	$77.71	828	$64,343.88	$125.00	828	$103,500.00	$150.00	828	$124,200.00
177	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	8" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$2,000.00	4	$8,000.00	$1,927.10	4	$7,708.40	$2,000.00	4	$8,000.00	$2,268.00	4	$9,072.00	$2,850.00	4	$11,400.00	$1,457.50	4	$5,830.00	$2,430.00	4	$9,720.00	$3,000.00	4	$12,000.00
178	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	8"X6" CUT-IN TEE (COMPLETE)	EA	$2,500.00	1	$2,500.00	$2,798.92	1	$2,798.92	$3,200.00	1	$3,200.00	$3,594.00	1	$3,594.00	$5,000.00	1	$5,000.00	$4,413.50	1	$4,413.50	$3,260.00	1	$3,260.00	$15,000.00	1	$15,000.00
179	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	12"X8" CUT-IN TEE (COMPLETE	EA	$4,000.00	1	$4,000.00	$2,326.59	1	$2,326.59	$3,500.00	1	$3,500.00	$5,443.00	1	$5,443.00	$5,500.00	1	$5,500.00	$3,873.50	1	$3,873.50	$5,310.00	1	$5,310.00	$15,000.00	1	$15,000.00
180	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$7,700.00	$7,058.94	1	$5,435.38	$100.00	1	$77.00	$7,196.00	1	$5,540.92	$8,000.00	1	$6,160.00	$6,437.50	1	$4,956.88	$1,900.00	1	$1,463.00	$5,000.00	1	$3,850.00
181	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$1,807.33	1	$1,807.33	$100.00	1	$100.00	$2,518.00	1	$2,518.00	$2,850.00	1	$2,850.00	$1,475.00	1	$1,475.00	$2,245.00	1	$2,245.00	$5,000.00	1	$5,000.00
182	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,200.00	2	$2,400.00	$2,224.00	2	$4,448.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$2,245.00	2	$4,490.00	$700.00	2	$1,400.00
183	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$65.00	22	$1,430.00	$60.62	22	$1,333.64	$80.00	22	$1,760.00	$126.00	22	$2,772.00	$88.00	22	$1,936.00	$61.25	22	$1,347.50	$125.00	22	$2,750.00	$120.00	22	$2,640.00
184	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	22	$2,640.00	$105.30	22	$2,316.60	$180.00	22	$3,960.00	$160.00	22	$3,520.00	$92.00	22	$2,024.00	$135.46	22	$2,980.12	$198.00	22	$4,356.00	$200.00	22	$4,400.00
185	E CHAVANEAUX RD & PVT RD		01.4600.00.0002 - Construction	REMOVAL TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	26	$1,300.00	$79.75	26	$2,073.50	$15.00	26	$390.00	$60.00	26	$1,560.00	$45.00	26	$1,170.00	$26.25	26	$682.50	$40.00	26	$1,040.00	$40.00	26	$1,040.00
186	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	HOT MIX ASPHALTIC PAVEMENT - TYPE D (2"	SY	$30.00	46	$1,380.00	$48.79	46	$2,244.34	$40.00	46	$1,840.00	$37.00	46	$1,702.00	$36.00	46	$1,656.00	$110.00	46	$5,060.00	$125.00	46	$5,750.00	$70.00	46	$3,220.00
187	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	ASPHALT TREATED BASE (ATB) (10" COMPACTED	SY	$80.00	36	$2,880.00	$79.78	36	$2,872.08	$60.00	36	$2,160.00	$107.00	36	$3,852.00	$70.00	36	$2,520.00	$160.34	36	$5,772.24	$165.00	36	$5,940.00	$100.00	36	$3,600.00
188	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	SALVAGING, HAULING, & STOCKPILNG RECLAIMABLE	SY	$20.00	46	$920.00	$53.17	46	$2,445.82	$30.00	46	$1,380.00	$31.00	46	$1,426.00	$35.00	46	$1,610.00	$15.00	46	$690.00	$38.00	46	$1,748.00	$5.00	46	$230.00
189	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	GRAVEL DRIVEWAY (COSA SPEC)	SY	$40.00	14	$560.00	$53.17	14	$744.38	$40.00	14	$560.00	$22.00	14	$308.00	$55.00	14	$770.00	$73.75	14	$1,032.50	$65.00	14	$910.00	$70.00	14	$980.00
190	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	CORRUGATED METAL PIPE (CMP) (12" DIA) (COSA SPEC)	LF	$80.00	44	$3,520.00	$95.72	44	$4,211.68	$85.00	44	$3,740.00	$75.00	44	$3,300.00	$90.00	44	$3,960.00	$60.00	44	$2,640.00	$165.00	44	$7,260.00	$100.00	44	$4,400.00
191	BRENDA ELAINE ST & LEAL RD.		01.4600.00.0002 - Construction	ASPHALTIC CONCRETE DRIVEWAY (COSA SPEC)	SY	$50.00	18	$900.00	$63.81	18	$1,148.58	$50.00	18	$900.00	$113.00	18	$2,034.00	$75.00	18	$1,350.00	$116.25	18	$2,092.50	$125.00	18	$2,250.00	$80.00	18	$1,440.00
192	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	BERMUDA SODDING (COSA SPEC)	SY	$20.00	27	$540.00	$31.90	27	$861.30	$10.00	27	$270.00	$10.00	27	$270.00	$25.00	27	$675.00	$26.88	27	$725.76	$20.00	27	$540.00	$15.00	27	$405.00
193	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	BARRICADE, SIGNS, AND TRAFFIC HANDLING	LS	$2,000.00	1	$2,000.00	$916.83	1	$916.83	$1,000.00	1	$1,000.00	$1,932.00	1	$1,932.00	$1,250.00	1	$1,250.00	$2,500.00	1	$2,500.00	$12,000.00	1	$12,000.00	$15,000.00	1	$15,000.00
194	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	$1.00	392	$392.00	$1.06	392	$415.52	$1.00	392	$392.00	$1.00	392	$392.00	$6.00	392	$2,352.00	$3.88	392	$1,520.96	$5.00	392	$1,960.00	$10.00	392	$3,920.00
195	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	8" DUCTILE IRON PIPE (OPEN CUT)	LF	$75.00	370	$27,750.00	$64.50	370	$23,865.00	$95.00	370	$35,150.00	$78.00	370	$28,860.00	$94.00	370	$34,780.00	$81.71	370	$30,232.70	$125.00	370	$46,250.00	$150.00	370	$55,500.00
196	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	6" GATE VALVE, M.J. W/BOX, COMPLETE	EA	$1,500.00	2	$3,000.00	$1,297.50	2	$2,595.00	$2,000.00	2	$4,000.00	$2,241.00	2	$4,482.00	$2,850.00	2	$5,700.00	$1,031.25	2	$2,062.50	$2,430.00	2	$4,860.00	$2,000.00	2	$4,000.00
197	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	8"X6" CUT-IN TEE (COMPLETE)	EA	$2,000.00	2	$4,000.00	$1,855.83	2	$3,711.66	$4,500.00	2	$9,000.00	$4,883.00	2	$9,766.00	$5,500.00	2	$11,000.00	$4,373.50	2	$8,747.00	$3,260.00	2	$6,520.00	$15,000.00	2	$30,000.00
198	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	PIPE FITTINGS, ALL SIZES AND TYPES	TN	$10,000.00	1	$6,000.00	$9,616.70	1	$5,770.02	$100.00	1	$60.00	$7,475.00	1	$4,485.00	$8,000.00	1	$4,800.00	$9,562.50	1	$5,737.50	$1,900.00	1	$1,140.00	$4,000.00	1	$2,400.00
199	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	HYDROSTATIC TESTING	EA	$2,000.00	1	$2,000.00	$833.50	1	$833.50	$100.00	1	$100.00	$1,342.00	1	$1,342.00	$2,850.00	1	$2,850.00	$1,475.00	1	$1,475.00	$2,245.00	1	$2,245.00	$5,000.00	1	$5,000.00
200	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	2" (TEMPORARY) BLOW-OFF ASSEMBLY	EA	$1,500.00	2	$3,000.00	$957.09	2	$1,914.18	$1,400.00	2	$2,800.00	$2,156.00	2	$4,312.00	$1,000.00	2	$2,000.00	$2,010.25	2	$4,020.50	$2,245.00	2	$4,490.00	$700.00	2	$1,400.00
201	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	8" CARRIER PIPE	LF	$65.00	22	$1,430.00	$62.75	22	$1,380.50	$80.00	22	$1,760.00	$122.00	22	$2,684.00	$96.00	22	$2,112.00	$61.25	22	$1,347.50	$125.00	22	$2,750.00	$120.00	22	$2,640.00
202	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	24" STEEL CASING	LF	$120.00	22	$2,640.00	$90.17	22	$1,983.74	$180.00	22	$3,960.00	$160.00	22	$3,520.00	$92.00	22	$2,024.00	$175.00	22	$3,850.00	$198.00	22	$4,356.00	$220.00	22	$4,840.00
203	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	REMOVAL TRANSPORTATION AND DISPOSAL OF VARIOUS	LF	$50.00	52	$2,600.00	$63.62	52	$3,308.24	$15.00	52	$780.00	$60.00	52	$3,120.00	$45.00	52	$2,340.00	$26.25	52	$1,365.00	$40.00	52	$2,080.00	$20.00	52	$1,040.00
204	BRENDA ELAINE ST & LEAL RD		01.4600.00.0002 - Construction	CPS ENERGY AND GAS LINE INSPECTION	ALW	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00	$50,000.00	1	$50,000.00
205				MOBILIZATION AND	LS	$120,000.00	1	$120,000.00	$135,958.15	1	$135,958.15	$140,000.00	1	$140,000.00	$147,840.00	1	$147,840.00	$157,337.50	1	$157,337.50	$188,800.00	1	$188,800.00	$65,000.00	1	$65,000.00	$200,000.00	1	$200,000.00
206				INTERMEDIATE DEMOBILIZATION	EA	$3,000.00	1	$3,000.00	$12,157.64	1	$12,157.64	$1,000.00	1	$1,000.00	$2,156.00	1	$2,156.00	$2,500.00	1	$2,500.00	$29,500.00	1	$29,500.00	$5,000.00	1	$5,000.00	$30,000.00	1	$30,000.00
207				INTERMEDIATE DEMOBILIZATION	EA	$5,000.00	1	$5,000.00	$15,197.05	1	$15,197.05	$3,000.00	1	$3,000.00	$2,156.00	1	$2,156.00	$2,500.00	1	$2,500.00	$17,700.00	1	$17,700.00	$5,000.00	1	$5,000.00	$15,000.00	1	$15,000.00
208				PREPARING ROW, MAX 5% OF LINE	LS	$60,000.00	1	$60,000.00	$67,979.08	1	$67,979.08	$70,000.00	1	$70,000.00	$65,296.00	1	$65,296.00	$78,668.75	1	$78,668.75	$29,500.00	1	$29,500.00	$20,000.00	1	$20,000.00	$100,000.00	1	$100,000.00
					Total			**$1,612,474.00**			**$1,641,054.96**			**$1,715,347.00**			**$1,747,677.27**			**$1,864,381.25**			**$2,078,546.90**			**$2,347,485.60**			**$2,713,115.00**
Calendar Days To Complete : 360					**As Read:**			**$ 1,612,474.00**			**$ 1,640,873.47**			**$ 1,715,347.00**			**$ 1,747,497.27**			**$ 1,864,381.25**			**$ 2,010,407.34**			**$ 2,347,485.60**			**$ 2,713,115.00**