

## Boerne Stage Road 15" Offsite Sanitary Sewer Line Solicitation Number: CO-00434-FG Job No.: 20-1705

## ADDENDUM 1 July 6, 2021

#### To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

### **RESPONSES TO QUESTIONS**

1. Question: Did you have a geotechnical report for this project?

Response: There is no geotechnical report available for this project.

2. Question: I do not see a bid bond form in this proposal packet. Is the Penal Sum Form Ok?

Response: Please see Instructions to Bidders, Section 3 for Bid Bond requirements.

3. Question: Is there a Geotech report?

Response: There is no geotechnical report available for this project.

4. Question: Is this project under Boerne inspection team?

Response: The construction of the sewer main will be inspected by the consultant engineer and SAWS. Inspectors

from other agencies, such as the City or County, may be involved regarding impacts to the roadway and

drainage, but SAWS has no knowledge of that involvement at this time.

5. Question: Does the bore need annular grouting between casing and carrier pipe?

Response: Grouting of the space is not required by SAWS.

6. Question: Can the project bid date be moved to the 16th with all the projects bidding we need a little more

time?

Response: This project is set to receive bids on July 13<sup>th</sup> in order to meet the deadline to be considered in the August

SAWS Board of Trustees meeting. The 16<sup>th</sup> would be after that deadline.

7. Question: With this project being in rock soils and the amount of pipe we need at least 120 calendar days to

complete.

Response: The expected calendar days of the project has been revised to 120 days. See the attached, revised Bid

Proposal page 1 and proposal certification.

8. Question: Can we use water barriers in-lieu of concrete barriers?

Response: Concrete barriers will be required.

#### **CHANGES TO THE SPECIFICATIONS**

1. Remove and replace entire "Bid Proposal" with the attached updated Bid Proposal. The amount of calendar days for the project has been revised. The updated version must be used by Bidders when submitting a response for the project. Failure to do so may result in the bid being found non-responsive and rejected.

2. Remove and replace "Proposal Certification" with the attached updated Proposal Certification. The amount of calendar days for the project has been revised. The updated version must be used by Bidders when submitting a response for the project. Failure to do so may result in the bid being found non-responsive and rejected.

#### **END OF ADDENDUM 1**

This Addendum is six (6) pages in its entirety, with 2 attachments.

Attachments:

Bid Proposal BP-1 (3 pages)
Proposal Certification (1 page)



## **BID PROPOSAL**

PROPOSAL OF	, a corporation
a partnership consisting of	
an individual doing business as	
	the undersigned proposes to furnish all labor and materials as ect as specified, in accordance with the Plans and Specifications
PLEASE SEE ATTACHED LIST OF BID ITEM	S.
	BIDDER'S SIGNATURE & TITLE
	FIRM'S NAME (TYPE OR PRINT)
	FIRM'S ADDRESS
	FIRM'S PHONE NO. /FAX NO.
	FIRM'S FMAIL ADDRESS
	TIMINO EMALE ADDITEGO
The Contractor herein acknowledges receipt of the for Addendum Nos	ollowing:
OWNER RESERVES THE RIGHT TO ACCEPT THE	OVERALL MOST RESPONSIBLE BID.
complete the Project within 120 calendar days after	ance with the Contract Documents for the contract price, and to the start date, as set forth in the Authorization to Proceed. The of the contract Documents relating to liquidated damages of
Complete the additional requirements of the Bid Prop	posal which are included on the following pages.
Statement on President's Executive Orders	
Has your firm previously performed work subjand 11375 or any preceding similar executive o	ect to the President's Executive Orders Numbers 11246 rders (Numbers 10925 and 11114)?
Yes No No	

Rev. 12/19

	Quotes						
Line No.	Item No.	Item Description	Unit	Quantity	Unit Price	Total	
1	103.1	Remove Concrete Curb	LF	74			
2	307.1	Concrete Structure (Headwalls or Outfall Structures)	CY	4			
3	401.1	Corrugated Metal Pipe (Arch) (15" Diameter) (13" x 17" Class III)	LF	58			
4	401.2	Reinforced Concrete Pipe (Arch) 18" (13 1/2" x 22" Class III)	LF	29			
5	401.2	Reinforced Concrete Pipe 36" (Class III)	LF	7			
6	500.1	Concrete Curb (CoSA spec)	LF	74			
7	503.4	Replace Rural Driveway with Flex Base and 1-1/2" Type D HMAC (6" Comp)	SY	389			
8	505.1	Concrete Riprap (5" Thick)	SY	66			
9	507.1	Property Fence (Ornamental) Remove and Install	LF	50			
10	507.1	Property Fence (5-Strand Barbed Wire) Remove and Install	LF	692			
11	511.3	Replace Street Cut with Flex Base and 2" Type C HMAC (10" Comp)	SY	126			
12	511.3	Replace Parking Lot with Flex Base and 2" Type B HMAC (8" Comp)	SY	69			
13	513.1	Removing and Relocating Mail Boxes	EA	5			
14	520.1	Hydromulching (COSA Spec)	SY	18,943			
15	525.1	Concrete Traffic Barrier (Portable)	LF	1,374			
16	530.1	Traffic Control Plan	LS	1			
17	540.1	Rock Filter Dams (Install/Remove) (COSA Spec)	LF	767			
18	550.1	Tranch Excavation Safety Protection	LF	5,683			
19	802.2	Tree Protection (COSA Spec)	EA	17			
20	852.1	8" Sanitary Sewer Pipe SDR 26 ASTM D3034 (12'-14' Deep)	LF	4			
21	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (0'-6' Deep)	LF	418			
22	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (6'-10' Deep)	LF	1,198			
23	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (10'-12' Deep)	LF	526			
24	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (12'-14' Deep)	LF	836			
25	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (14'-16' Deep)	LF	677			
26	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (16'-18' Deep)	LF	900			
27	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (18'-20' Deep)	LF	893			
28	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (20'-22' Deep)	LF	99			
29	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (22'-24' Deep)	LF	68			
30	852.1	15" Sanitary Sewer Pipe SDR 26 ASTM D3034 (24'-26' Deep)	LF	62			
31	852.6	Standard Precast Sanitary Sewer Manhole - (4' Diameter)	EA	21			
32	852.6	Standard Precast Sanitary Sewer Manhole - (4' Diameter) Extra Depth (>6')	VF	182			
33	856.6	Jacking and Boring	LF	172			
34	856.6	30" Steel Casing (0.375" Thick)	LF	172			
35	856.6	15" PVC SDR 26 (ASTM D-3034) Carrier Pipe for Boring or Jacking	LF	172			
36	858.1	Concrete Encasement, Cradles, Saddles, and Collars	CY	23			

37	866	Sewer Main Television Inspection (8"-15")	LF	5,855	
31	000	Sewer Main Television hispection (6 - 15 )	LF	5,055	
38	6004.1	Utility Pole Bracing	EA	2	
39		24" Deep Flexible Riprap Stone (9"-12") with Filter Fabric Liner	SY	28	
SUBTOTA	L (ITEMS 1 -	39)			
40	100	Mobilization	LS	8% max	
41	100	Intermediate Demobilization and Remobilization	EA	2 (5% max)	
42	101	Preparation of Right-of-Way	LS	5% max	
ALLOWABL	LE MAXIMUM S	DIATE DEMOBILIZATION AND REMOBILIZATION, AND PREP OF ROW SHALL BE LIMITE STATED FOR MOBILIZATION AND OR PREPARATION OF ROW, SAWS RESERVES THE ITEMS ACCORDINGLY.			
TOTAL BIL	D PRICE (TO	INCLUDE LINE ITEMS 1- 42)			

# **PROPOSAL CERTIFICATION**

Accompanying this proposal is a Bid Bond or Cert	ified or Cashier's Check payable to the Order of the Sar	n Antonio Water
System for	dollars (\$	)
	coute and file a contract within <u>10</u> calendar days after	
	e property of said San Antonio Water System, and sha	
	nconveniences suffered by said San Antonio Water Sy	
failure of the bidder to execute the contract. The S	an Antonio Water System reserves the right to reject a	ny and all bids.
and award of the contract to the undersigned by the System Contract Documents and make Performant calendar days after the award of the Contract to see to insure and guarantee the work until final contract.	oposal within <u>60</u> calendar days after the bid opening. Use the Owner, the undersigned shall execute standard Sarance and Payment Bonds for the full amount of the concurrence proper compliance with the terms and provisions appletion and acceptance, and the guarantee period star erformed and materials furnished in the fulfillment of the	n Antonio Water ntract within <u>10</u> s of the contract ipulated, and to
It is anticipated that the Owner will provide wri contract.	tten Authorization to Proceed within 30 days after t	he award of the
	ce on the date indicated in the SAWS written Authorizence prior to the date provided for in the SAWS and in full within 120 consecutive calendar days.	
	e with "Wage and Labor Standard Provisions" of this it of equipment rental rates whether owned or leased d	
	al the undersigned certifies that bidder's practices and a, sex or national origin and that the bidder will affirmates.	
C' 1		
Signed:	Company Representative	
	Company Representative	
	Company Name	
	Address	
Please return bidder's check to:		
	Company Name	

Address