



San Antonio Water System

Solicitation Vendor Price List

Run Date 10/21/2021

Prepared By : Lindsay Esquivel

Solicitation No : CO-00485

Job # : 16-6003

Contract No : CO-00485-01

SAN ANTONIO WATER SYSTEM
 PO Box :2994
 San Antonio,Texas, 78298-2449
TABULATION OF BIDS

Proposal : Dietrich Elevated Storage Tank

Time And Date : October 20, 2021 @ 2:00pm

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	Unit	CO-00485 - 1_LANDMARK STRUCTURES I LP			CO-00485 - 2_Caldwell Tanks, Inc.		
						Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	1	General Water Bid Items	01.4600.00.0002 - Construction	1.5 MG AWWA D107 COMPOSITE ELEVATED STORAGE TANK, INCLUDING ALL APPURTENANT WORK, COMPLETE AS SPECIFIED AND INDICATED IN THE	LS	\$5,798,000.00	1	\$5,798,000.00	\$7,851,000.00	1	\$7,851,000.00
2	2	General Water Bid Items	01.4600.00.0002 - Construction	YARD PIPING - 24" DUCTILE IRON CLASS 200 WATER LINE, INCLUDING ALL APPURTENANT WORK, COMPLETE AS SPECIFIED AND INDICATED IN THE	LS	\$333,100.00	1	\$333,100.00	\$269,500.00	1	\$269,500.00
3	3	General Water Bid Items	01.4600.00.0002 - Construction	42" STEEL CASING - BY OTHER THAN OPEN CUT	LF	\$700.00	115	\$80,500.00	\$2,000.00	115	\$230,000.00
4	4	General Water Bid Items	01.4600.00.0002 - Construction	TRENCH EXCAVATION SAFETY PROTECTION	LF	\$2.00	700	\$1,400.00	\$15.00	700	\$10,500.00
5	5	General Water Bid Items	01.4600.00.0002 - Construction	PERMIT ALLOWANCE	LS	\$50,000.00	1	\$50,000.00	\$50,000.00	1	\$50,000.00
6	6	General Water Bid Items	01.4600.00.0002 - Construction	START-UP AND COMMISSIONING ALLOWANCE	LS	\$15,000.00	1	\$15,000.00	\$15,000.00	1	\$15,000.00
7	100	General Water Bid Items	01.4600.00.0002 - Construction	MOBILIZATION AND DEMOBILIZATION, MAX 10% OF LINE ITEMS 1 - 4	LS	\$150,000.00	1	\$150,000.00	\$500,000.00	1	\$500,000.00
8	102.1	General Water Bid Items	01.4600.00.0002 - Construction	INTERMEDIATE DEMOBILIZATION / REMOBILIZATION – ELEVATED STORAGE TANK	EA	\$10,000.00	1	\$10,000.00	\$200,000.00	1	\$200,000.00
9	102.2	General Water Bid Items	01.4600.00.0002 - Construction	INTERMEDIATE DEMOBILIZATION / REMOBILIZATION – YARD PIPING & 42" STEEL CASING	EA	\$10,000.00	1	\$10,000.00	\$12,000.00	1	\$12,000.00
					Total			\$6,448,000.00			\$9,138,000.00
Calendar Days To Complete : 520											