



2023 Sanitary Sewer Laterals Renewal and Repair Construction Contract – Package I
Project Solicitation No. CO-00613
Job No. 22-0137 (O&M) & 23-1402 (CIP)

ADDENDUM 3
December 7, 2022

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.

CHANGES TO SPECIFICATIONS

- 1. Remove and replace Article VIII. CONTRACT COMPLETION TIME, Section 8.6 Liquidated Damages for Failure to Complete on Time, from the Supplemental Conditions and replace with the following:**

Liquidated Damages will be assessed to \$125.00 per work order per day over the window for completion, according to Section 2.7 Performance Time, under the Special Conditions. Liquidated Damages will be withheld from the Contractor's payment.

END OF ADDENDUM 3

This Addendum is one (1) page in its entirety with no attachments.

