



**San Antonio Water System**  
Solicitation Vendor Price List

Run Date 07/13/2023

Prepared By : Susan Rodriguez

Solicitation No : CO-00521

Job # : 20-4521

Contract No : CO-00521

SAN ANTONIO WATER SYSTEM

PO Box 2994

San Antonio, Texas, 78298-2449

TAX# 8 ATION 0# RUM

Proposal : Multiple Sewershed Package 16B

Time And Date : July 13, 2023 @ 10:00 am

Price List

Line No	Item No	Quote Category	SOV Item	Item Description	CO-00521 - 1, FACILITIES REHAIR INC			CO-00521 - 2, B, Z BEL CONSTRUCTION LLC			CO-00521 - 3, D, Plata Construction Co, LLC			CO-00521 - 4, PRONTO SANDBLASTING &			CO-00521 - 5, T CONSTRUCTION LLC			
					Unit	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount	Unit Price	Quantity	Total Amount
1	103.1			Remove Concrete Curb (COSA Spec)	LF	\$30.00	56	\$1,680.00	\$1.00	56	\$56.00	\$14.53	56	\$813.68	\$3.00	56	\$168.00	\$6.00	56	\$336.00
	17103.3			Remove Concrete Sidewalks and Driveway (COSA Spec)	SF	\$5.00	15,336	\$76,680.00	\$1.00	15,336	\$15,336.00	\$11.84	15,336	\$181,511.04	\$5.00	15,336	\$76,680.00	\$5.00	15,336	\$76,680.00
	3103.4			Remove Miscellaneous Concrete Including Retaining Walls	CY	\$200.00	40	\$8,000.00	\$80.00	40	\$3,200.00	\$494.00	40	\$19,760.00	\$700.00	40	\$28,000.00	\$75.00	40	\$3,000.00
	4203.1			Tack Coat (COSA Spec)	GAL	\$20.00	460	\$9,200.00	\$5.00	460	\$2,300.00	\$7.80	460	\$3,588.00	\$15.00	460	\$6,900.00	\$28.00	460	\$12,880.00
	5205.4			Hot Mix Asphaltic Concrete Pavement, Type D (3" Compacted Depth) (COSA Spec)	SY	\$30.00	4,600	\$138,000.00	\$32.00	4,600	\$147,200.00	\$29.90	4,600	\$137,540.00	\$45.00	4,600	\$207,000.00	\$120.00	4,600	\$552,000.00
	6206.1			Asphalt Treated Base (ATB) (10" Compacted Depth) (COSA Spec)	SY	\$100.00	620	\$62,000.00	\$95.00	620	\$58,900.00	\$77.06	620	\$47,777.20	\$150.00	620	\$93,000.00	\$160.00	620	\$102,300.00
	7208.1			Sawing, Heaving & Shoupling Reclaimable Asphaltic Pavement (3" Depth) (COSA Spec)	SY	\$10.00	4,600	\$46,000.00	\$8.00	4,600	\$36,800.00	\$19.50	4,600	\$89,700.00	\$32.00	4,600	\$147,200.00	\$28.00	4,600	\$128,800.00
	8413			Flowable Fill (High Strength) (COSA Spec)	CY	\$150.00	880	\$132,000.00	\$260.00	880	\$228,800.00	\$275.00	880	\$242,000.00	\$250.00	880	\$220,000.00	\$185.00	880	\$162,800.00
	9500.1			Concrete Curb (COSA Spec)	LF	\$50.00	56	\$2,800.00	\$95.00	56	\$5,320.00	\$40.94	56	\$2,292.64	\$100.00	56	\$5,600.00	\$22.00	56	\$1,232.00
	10502.1			Concrete Sidewalks - Conventionally Formed (COSA Spec)	SY	\$120.00	100	\$12,000.00	\$95.00	100	\$9,500.00	\$118.84	100	\$11,884.00	\$120.00	100	\$12,000.00	\$54.00	100	\$5,400.00
	11515.1			Topsoil (4") (COSA Spec)	CY	\$80.00	25	\$2,000.00	\$35.00	25	\$875.00	\$187.81	25	\$4,695.25	\$30.00	25	\$750.00	\$35.00	25	\$875.00
	12516.1			Bermuda Sodding (COSA Spec)	SF	\$40.00	70	\$2,800.00	\$6.00	70	\$420.00	\$63.51	70	\$4,445.70	\$45.00	70	\$3,150.00	\$17.00	70	\$1,190.00
	13SP503.1			Portland Cement Concrete Driveway (COSA Spec)	SY	\$110.00	1,634	\$179,740.00	\$180.00	1,634	\$294,120.00	\$97.91	1,634	\$159,984.94	\$130.00	1,634	\$212,420.00	\$105.00	1,634	\$171,570.00
	14SP503.4			Asphaltic Concrete Driveway (COSA Spec)	SY	\$80.00	72	\$5,760.00	\$110.00	72	\$7,920.00	\$109.20	72	\$7,862.40	\$100.00	72	\$7,200.00	\$125.00	72	\$9,000.00
	15SP503.5			Gravel Driveway (COSA Spec)	SY	\$40.00	115	\$4,600.00	\$50.00	115	\$5,750.00	\$97.91	115	\$11,259.65	\$60.00	115	\$6,900.00	\$85.00	115	\$9,775.00
	16506.1			Concrete Retaining Walls - Combination Type (COSA Spec)	CY	\$1,000.00	25	\$25,000.00	\$2,967.00	25	\$74,175.00	\$2,054.00	25	\$51,350.00	\$2,700.00	25	\$67,500.00	\$325.00	25	\$8,125.00
	17507.3			Chain Link Wire Fence (4' High) (remove and Replace) (COSA Spec)	LF	\$30.00	100	\$3,000.00	\$37.00	100	\$3,700.00	\$161.88	100	\$16,188.00	\$150.00	100	\$15,000.00	\$30.00	100	\$3,000.00
	18530.1			Barriades, Signs, and Traffic Handling (COSA Spec)	LS	\$5,000.00	1	\$5,000.00	\$18,500.00	1	\$18,500.00	\$32,000.00	1	\$32,000.00	\$180,000.00	1	\$180,000.00	\$75,000.00	1	\$75,000.00
	19550			Trench Excavation Safety Protection	LF	\$10.00	1,830	\$18,300.00	\$6.00	1,830	\$10,980.00	\$23.40	1,830	\$42,822.00	\$7.00	1,830	\$12,810.00	\$5.00	1,830	\$9,150.00
	20SP818			12" Waterline Adjustment	LS	\$4,000.00	1	\$4,000.00	\$18,000.00	1	\$18,000.00	\$12,090.00	1	\$12,090.00	\$25,000.00	1	\$25,000.00	\$20,000.00	1	\$20,000.00
	21848			8" SDR-26 (ASTM D-2241) PVC Sanitary Sewer Pipe (all depth)	LF	\$220.00	1,130	\$248,600.00	\$100.00	1,130	\$113,000.00	\$188.75	1,130	\$213,287.50	\$160.00	1,130	\$181,800.00	\$350.00	1,130	\$395,500.00
	22851			Existing Manhole Adjustment (new watertight ring and cover)	EA	\$1,500.00	1	\$1,500.00	\$1,500.00	1	\$1,500.00	\$8,385.00	1	\$8,385.00	\$5,000.00	1	\$5,000.00	\$3,952.00	1	\$3,952.00
	23852.1			4' Dia. Sanitary Sewer Manhole (0'-6" depth) Wateright	EA	\$7,000.00	4	\$28,000.00	\$24,000.00	4	\$96,000.00	\$9,880.00	4	\$39,520.00	\$15,000.00	4	\$60,000.00	\$8,900.00	4	\$35,600.00
	24852.2			Extra Depth Manholes (greater than 6')	VF	\$600.00	12	\$7,200.00	\$240.00	12	\$2,880.00	\$665.00	12	\$7,987.20	\$600.00	12	\$7,200.00	\$500.00	12	\$6,000.00
	25852.3			4' Dia. Sanitary Sewer Drop Manhole (0'-6" depth) Wateright	EA	\$9,000.00	1	\$9,000.00	\$27,000.00	1	\$27,000.00	\$11,180.00	1	\$11,180.00	\$18,000.00	1	\$18,000.00	\$9,200.00	1	\$9,200.00
	26852.4			Extra Depth Drop Manholes (greater than 6')	VF	\$800.00	9	\$7,200.00	\$200.00	9	\$1,800.00	\$925.00	9	\$8,330.40	\$700.00	9	\$6,300.00	\$550.00	9	\$4,950.00
	27854.1			Sanitary Sewer Laterals, all sizes, all depths	LF	\$100.00	700	\$70,000.00	\$209.00	700	\$146,300.00	\$199.21	700	\$139,447.00	\$120.00	700	\$84,000.00	\$165.00	700	\$115,500.00
	28854.2			Two-way Service line cleanout at property line	EA	\$800.00	20	\$16,000.00	\$1,200.00	20	\$24,000.00	\$1,547.00	20	\$30,940.00	\$1,800.00	20	\$36,000.00	\$875.00	20	\$17,500.00
	29858			Concrete Encasement, Cradles, Saddles and Collars	CY	\$300.00	9	\$2,700.00	\$350.00	9	\$3,150.00	\$422.50	9	\$3,802.50	\$600.00	9	\$5,400.00	\$265.00	9	\$2,385.00
	30860			Sanitary Sewer Vertical Stacks	VF	\$100.00	36	\$3,600.00	\$305.00	36	\$10,980.00	\$357.50	36	\$12,870.00	\$120.00	36	\$4,320.00	\$225.00	36	\$8,100.00
	31862			Grouting of Abandoned Sanitary Sewer Main	LF	\$30.00	475	\$14,250.00	\$9.00	475	\$4,275.00	\$52.00	475	\$24,700.00	\$50.00	475	\$23,750.00	\$35.00	475	\$16,625.00
	32862			Abandonment of Sanitary Sewer Manhole	EA	\$1,000.00	2	\$2,000.00	\$600.00	2	\$1,200.00	\$1,700.00	2	\$3,400.00	\$1,500.00	2	\$3,000.00	\$1,075.00	2	\$2,150.00
	33865			Bypass Pumping - Small Diameter Sanitary Sewers	LS	\$3,000.00	1	\$3,000.00	\$18,000.00	1	\$18,000.00	\$123,057.00	1	\$123,057.00	\$160,000.00	1	\$160,000.00	\$65,000.00	1	\$65,000.00
	34SP866			Sewer Main Television Inspection (8" through 15" diameter)	LF	\$5.00	1,000	\$5,000.00	\$3.00	1,000	\$3,000.00	\$15.60	1,000	\$15,600.00	\$7.00	1,000	\$7,000.00	\$10.00	1,000	\$10,000.00
	35910			Manhole Rehabilitation	VF	\$400.00	15	\$6,000.00	\$500.00	15	\$7,500.00	\$1,430.00	15	\$21,450.00	\$1,200.00	15	\$18,000.00	\$525.00	15	\$7,875.00
	36SS801			Tree Protection - Level IIB	LS	\$3,000.00	1	\$3,000.00	\$4,500.00	1	\$4,500.00	\$9,650.00	1	\$9,650.00	\$4,000.00	1	\$4,000.00	\$6,500.00	1	\$6,500.00
	37SS1020			Sanitary Sewer Private Lateral Allowance	ALW	\$20,000.00	1	\$20,000.00	\$20,000.00	1	\$20,000.00	\$20,000.00	1	\$20,000.00	\$20,000.00	1	\$20,000.00	\$20,000.00	1	\$20,000.00
	38SS1200			Wood Privacy Fence (6' High) (Remove and Replace) (COSA Spec)	LF	\$50.00	100	\$5,000.00	\$37.00	100	\$3,700.00	\$202.00	100	\$20,200.00	\$250.00	100	\$25,000.00	\$65.00	100	\$6,500.00
	391103.1			Point Repairs for 8" to 12" Diameter, all depths, including up to 9 LF of piping	EA	\$8,000.00	2	\$16,000.00	\$2,800.00	2	\$5,600.00	\$5,540.00	2	\$11,081.20	\$7,000.00	2	\$14,000.00	\$3,500.00	2	\$7,000.00
	401103.2			Extra Length Point Repair, 8" to 12" diameter, all depths	LF	\$300.00	40	\$12,000.00	\$165.00	40	\$6,600.00	\$717.20	40	\$28,688.00	\$200.00	40	\$8,000.00	\$205.00	40	\$8,200.00
	41SS3300			Sanitary Sewer Private Laterals (4'-6")	LF	\$250.00	2,390	\$597,500.00	\$260.00	2,390	\$621,400.00	\$295.89	2,390	\$707,177.10	\$185.00	2,390	\$442,150.00	\$308.00	2,390	\$736,120.00
	42SS3480			Removing, Cleaning, Pulling, Stopping and Retrying Brick Driveway	SY	\$150.00	67	\$10,050.00	\$50.00	67	\$3,350.00	\$463.00	67	\$44,821.00	\$500.00	67	\$33,500.00	\$125.00	67	\$8,375.00
	43SS6001			Portable Changeable Message Sign (TxDOT Spec)	EA	\$2,000.00	6	\$12,000.00	\$18,000.00	6	\$108,000.00	\$3,575.00	6	\$21,450.00	\$10,000.00	6	\$60,000.00	\$6,000.00	6	\$36,000.00
	44100			MOBILIZATION AND DEMOBILIZATION (MAX 10% OF LINE ITEMS 1-43)	LS	\$180,000.00	1	\$180,000.00	\$85,000.00	1	\$85,000.00	\$265,200.00	1	\$264,399.44	\$255,200.00	1	\$255,200.00	\$125,000.00	1	\$125,000.00
	45102.1			INTERMEDIATE DEMOBILIZATION AND REMOBILIZATION	EA	\$20,000.00	1	\$20,000.00	\$1,000.00	1	\$1,000.00	\$20,800.00	1	\$20,800.00	\$15,000.00	1	\$15,000.00	\$12,000.00	1	\$12,000.00
	46101			PREPARING ROW, MAX 5% OF LINE ITEMS 1-43)	LS	\$90,000.00	1	\$90,000.00	\$68,000.00	1	\$68,000.00	\$12,970.00	1	\$12,970.00	\$127,600.00	1	\$127,600.00	\$8,000.00	1	\$8,000.00
					<b>Total</b>			<b>\$2,128,160.00</b>			<b>\$2,331,187.00</b>			<b>\$2,942,864.40</b>			<b>\$2,950,498.00</b>			<b>\$3,065,148.00</b>

Calendar Days To Complete : 365