



2024 SMP Package II (Lark St) Project
Solicitation Number: CO-00666
Job No.: 22-5040 & 22-5536

ADDENDUM 3
August 21, 2023

To Bidder of Record:

This addendum, applicable to work referenced above, is an amendment to the bid proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the bid proposal.


CHANGES TO SPECIFICATIONS

- 1. Remove and replace the Bid Proposal (BP-1, BP-2, BP-3, BP-4, BP-5, BP-6, BP-7) in its entirety and replace with the attached Bid Proposal with added items for SAWS Specification 102, Intermediate Demobilization and Remobilization. Bidders shall use the revised Bid Proposal attached to this addendum when submitting a bid for this project. Failure to use the revised Bid Proposal may result in the bid being found non-responsive.***

END OF ADDENDUM 3

This Addendum, including this one (1) page, is eight (8) pages in its entirety, with one (1) attachment.

Attachments: Bid Proposal (7 pages)



Bryan J. Spina, P.E.
Ardurra Group, Inc.
TBPLES Firm No. F-10053

BID PROPOSAL

PROPOSAL OF _____, a corporation
a partnership consisting of _____
an individual doing business as _____

THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitation to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the project as specified, in accordance with the Plans and Specifications for the following prices in the bid proposal to wit:

PLEASE SEE ATTACHED LIST OF BID ITEMS.

BIDDER'S SIGNATURE & TITLE

FIRM'S NAME (TYPE OR PRINT)

FIRM'S ADDRESS

FIRM'S PHONE NO. /FAX NO.

FIRM'S EMAIL ADDRESS

The Contractor herein acknowledges receipt of the following: **Addendum Nos.** _____

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **300** calendar days after the start date as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Bid Proposal which are included on the following pages.

Statement on President's Executive Orders

Has your firm previously performed work subject to the President's Executive Orders Numbers 11246 and 11375 or any preceding similar executive orders (Numbers 10925 and 11114)? Yes No

Texas Government Code Chapter 2274 Verifications

- (1) Are you, Contractor, held or controlled by individuals who are citizens of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?
Yes No
- (2) Are you, Contractor, held or controlled by a company or other entity, including a governmental entity, that is owned or controlled by citizens of or directly controlled by the government of China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?
Yes No
- (3) Are you, Contractor, headquartered in China, Iran, North Korea, Russia or a country designated by the Governor of the State of Texas pursuant to Texas Government Code Chapter 2274?
Yes No

**2024 SMP Package II (Lark St.) Water Plans
 SAWS Job No. 22-5040**

Item No.	Spec No.	Description	Unit	Quantity	Unit Price	Total Price
SAWS SPECIFICATIONS						
1W	299	FLOWABLE FILL	CY	21	\$	\$
2W	550	TRENCH EXCAVATION SAFETY PROTECTION	LF	2,692	\$	\$
3W	818	6" PVC WATER MAIN	LF	20	\$	\$
4W	818	8" PVC WATER MAIN	LF	2,617	\$	\$
5W	818	12" PVC WATER MAIN	LF	5	\$	\$
6W	822	CUSTOMER SHUT-OFF VALVE	EA	81	\$	\$
7W	824	RELAY 3/4" SHORT SERVICE	EA	35	\$	\$
8W	824	RELAY 3/4" LONG SERVICE	EA	43	\$	\$
9W	824	RELAY 1" SHORT SERVICE	EA	3	\$	\$
10W	824	NEW UNMETERED 3/4" SHORT SERVICE	EA	5	\$	\$
11W	828	8" GATE VALVE	EA	6	\$	\$
12W	828	12" GATE VALVE	EA	1	\$	\$
13W	833	EXIST METER AND EXIST METER BOX RELOCATION	EA	81	\$	\$
14W	834	FIRE HYDRANT ASSEMBLY	EA	6	\$	\$
15W	836	PIPE FITTINGS, ALL SIZES & TYPES	TON	2.65	\$	\$
16W	840	6" WATER TIE-IN	EA	2	\$	\$
17W	840	8" WATER TIE-IN	EA	2	\$	\$
18W	840	12" WATER TIE-IN	EA	1	\$	\$
19W	841	HYDROSTATIC TESTING	EA	4	\$	\$
20W	844	2" TEMPORARY BLOWOFF	EA	4	\$	\$
21W	856.2	8" CARRIER PIPE (OPEN CUT)	LF	50	\$	\$

22W	856.3	CASING OR LINER 24" (OPEN CUT)	LF	50	\$	\$
23W	1015	SERVICE LINE BREAK/LEAK REPAIRS (3/4" & 1") COPPER SERVICE	EA	2	\$	\$
24W	1020	WATER MAIN BREAK/LEAK REPAIRS (6"-8")	EA	2	\$	\$
25W	3000	REMOVAL, TRANSP AND DISPOSAL OF AC PIPE	LF	156	\$	\$
CITY OF SAN ANTONIO SPECIFICATIONS						
26W	COSA 103	REMOVE CONCRETE CURB	LF	495	\$	\$
27W	COSA 103	REMOVE CONCRETE SIDEWALKS AND DRIVEWAYS	SF	1,330	\$	\$
28W	COSA 103	REMOVE MISCELLANEOUS CONCRETE	SF	424	\$	\$
29W	COSA 203	TACK COAT	GAL	315	\$	\$
30W	COSA 205	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP. DEPTH)	SY	3,028	\$	\$
31W	COSA 205	HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH)	SY	1,319	\$	\$
32W	COSA 208	SALVAGING, HAULING AND STOCKPILING RECLAIMABLE ASPHALTIC PAVEMENT (2" DEPTH)	SY	1,534	\$	\$
33W	COSA 500	CONCRETE CURB	LF	495	\$	\$
34W	COSA 502	CONCRETE SIDEWALKS	SY	126	\$	\$
35W	COSA 503	PORTLAND CEMENT CONCRETE DRIVEWAY- RESIDENTIAL	SY	31	\$	\$
36W	COSA 506	CONCRETE RETAINING WALLS (COMB. TYPE)	CY	15	\$	\$
37W	COSA 530	BARRICADES, SIGNS, AND TRAFFIC HANDLING	EA	1	\$	\$
WATER SUBTOTAL					\$	

SAWS SPECIFICATIONS					
Spec No.	Description	Unit	Quantity	Unit Price	Total Price
100	MOBILIZATION AND DEMOBILIZATION, MAX 10% OF WATER SUBTOTAL	L.S.	1	\$	\$
101	PREPARING ROW, MAX 5% OF WATER SUBTOTAL	L.S.	1	\$	\$
102	INTERMEDIATE DEMOBILIZATION AND REMOBILIZATION (WATER)	EA	1	\$	\$

Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item "A" Sub-total Base Bid amount. Preparing Right-of-Way lump sum bid shall be limited to a maximum of 5% of the Line Item "A" Sub-total Base Bid amount. The Line Item "A" Sub-total base bid is defined as all bid items **EXCLUDING** Item 100, Mobilization, Item 101, Preparing Right-of-Way and Item 102 Intermediate Demobilization and Remobilization. **In the event Preparation of ROW bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.**

TOTAL WATER BID PRICE (TO INCLUDE LINE ITEMS 100,101 and 102)	\$
--	-----------

**2024 SMP Package II (Lark St) Sewer Plans
 SAWS Job No. 22-5536**

Item No.	Spec No.	Description	Unit	Quantity	Unit Price	Total Price
SAWS SPECIFICATIONS						
1S	550	TRENCH EXCAVATION SAFETY PROTECTION	LF	1,934	\$	\$
2S	848	8" PVC (SDR 26-2241, 160 PSI) SEWER LINE (ALL DEPTHS)	LF	1,934	\$	\$
3S	852	SANITARY SEWER MANHOLE (4'-6')	EA	6	\$	\$
4S	852	SANITARY SEWER SHALLOW MANHOLE (3'-4')	EA	1	\$	\$
5S	852	EXTRA DEPTH MANHOLES (>6')	VF	3	\$	\$
6S	854	SANITARY SEWER LATERALS, (SDR 26-2241, 160 PSI)	LF	1,779	\$	\$
7S	854	TWO-WAY SANITARY SEWER CLEAN-OUT	EA	71	\$	\$
8S	858	CONCRETE ENCASEMENT, CRADLES, SADDLES AND COLLARS	CY	33	\$	\$
9S	865	BYPASS PUMPING SMALL DIAMETER	EA	1	\$	\$
10S	866	SAN. SWR. PRE TELEVISION INSP. (8"-10")	LF	1,934	\$	\$
11S	866	SAN. SWR. POST TELEVISION INSP. (8"-10")	LF	1,934	\$	\$
CITY OF SAN ANTONIO SPECIFICATIONS						
12S	COSA 103	REMOVE CONCRETE CURB	LF	355	\$	\$
13S	COSA 103	REMOVE SIDEWALK AND DRIVEWAY	SF	1,908	\$	\$
14S	COSA 203	TACK COAT	GAL	107	\$	\$
15S	COSA 205	HOT MIX ASPHALTIC PAVEMENT, TYPE D (2" COMP. DEPTH)	SY	1,181	\$	\$
16S	COSA 205.2	HOT MIX ASPHALTIC PAVEMENT, TYPE B (10" COMP. DEPTH)	SY	946	\$	\$

17S	COSA 500	CONCRETE CURB	LF	391	\$	\$
18S	COSA 502	CONCRETE SIDEWALK	SY	174	\$	\$
19S	COSA 503	PORTLAND CEMENT CONCRETE DRIVEWAY - RESIDENTIAL	SY	38	\$	\$
20S	COSA 530	BARRICADES, SIGNS, AND TRAFFIC HANDLING	EA	1	\$	\$
SEWER SUBTOTAL					\$	

SAWS SPECIFICATIONS

Spec No.	Description	Unit	Quantity	Unit Price	Total Price
100	MOBILIZATION AND DEMobilIZATION, MAX 10% OF SEWER SUBTOTAL	L.S.	1	\$	\$
101	PREPARING ROW, MAX 5% OF SEWER SUBTOTAL	L.S.	1	\$	\$
102.1	INTERMEDIATE DEMobilIZATION AND REMOBILIZATION (SEWER)	EA	1	\$	\$
102.2	INTERMEDIATE DEMobilIZATION BYPASS PUMPING EQUIPMENT RENTAL	DAY	10	\$	\$
102.3	INTERMEDIATE DEMobilIZATION BYPASS PUMPING EQUIPMENT FUEL	DAY	10	\$	\$
102.4	INTERMEDIATE DEMobilIZATION BYPASS PUMPING EQUIPMENT WATCH	DAY	10	\$	\$

Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item "A" Sub-total Base Bid amount. Preparing Right-of-Way lump sum bid shall be limited to a maximum of 5% of the Line Item "A" Sub-total Base Bid amount. The Line Item "A" Sub-total base bid is defined as all bid items **EXCLUDING** Item 100, Mobilization, Item 101, Preparing Right-of-Way and Item 102 Intermediate Demobilization and Remobilization. In the event Preparation of ROW bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.

TOTAL SEWER BID PRICE (TO INCLUDE LINE ITEMS 100, 101 & 102)	\$
---	----

TOTAL COMBINED WATER AND SEWER BID PRICE	\$
---	----