## **BID PROPOSAL**

PROPOSAL OF	_, a corporation
a partnership consisting of	
an individual doing business as	

## TO THE SAN ANTONIO WATER SYSTEM:

Pursuant to the Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the Dos Rios WRC Sludge Blend and Thickening Complex Automation Project, San Antonio Water System Job Number 13-6504, in accordance with the Plans and Specifications for the following prices to wit:

## **LUMP SUM PRICES FOR:**

ITEM NO.	ITEM DESCRIPTION (PRICE TO BE WRITTEN IN WORDS)	UNIT	QTY.	UNIT PRICE IN FIGURES	TOTAL IN FIGURES
1.	Sludge Blend Complex Modifications - the total amount for furnishing all labor, materials, and services required for the installation of four (4) variable frequency drives on the existing sludge pumps, control logic changes in the existing PLC for sludge pump automation, new field instruments, and other work in accordance with the Contract Documents, complete in place.				
	Dollars and				
	Cents Lump Sum	LS	1	\$	\$
2.	Thickening Complex Modifications - the total amount for furnishing all labor, materials, and services required for the installation of modulating plug valves on each gravity belt thickener feed line, addition of a Master PLC, associated control logic changes in the existing PLCs, and other work in accordance with the Contract Documents, complete in place.				
	Dollars and				
	Cents Lump Sum	LS	1	\$	\$
Α.	SUBTOTAL BASE BID AMOUNT (Items 1 – 2)  Dollars				
	and Cents \$		\$		

3.	Mobilization and Demobilization shall include project move-in and personnel and equipment, for including furnishing all labor, may equipment and incidentals mobilize, demobilize, clean site completion, and bond and insure the Dos Rios WRC Sludge Thickening Complex Automatic accordance with the Contract complete in place.  Percent of Line Item "A" Subtowritten in words	d move-out of or all work aterials, tools, required to upon project the Work for ge Blend / on Project, in Documents,				
	(Maximum of 10% of Line Item Base Bid (Items 1-4) amount)	n A, Subtotal	LS	1	\$XXXX.XX	\$
B.	TOTAL BID AMOUNT (Items	1 – 3)				
		Dollars	i			
	and	Cents				\$
Mobilization and Demobilization lump sum bid shall be limited to a maximum 10% of the Line Item 'A. Subtotal Base Bid Amount (Items 1-2)'. Line Item 'A. Subtotal Base Bid Amount (Items 1-2)' is defined as all bid items EXCLUDING Line Item '3. Mobilization and Demobilization.' In the event of a discrepancy between the written percentage and dollar amount shown for Item 3, Mobilization and Demobilization, the bid item's written percentage will govern. If the written percentage exceeds the allowable maximum stated for Mobilization and Demobilization, SAWS reserves the right to cap the amount at the percentage shown and adjust the extensions of the bid item accordingly.						
BIDDER	'S SIGNATURE & TITLE		FIRM'S	NAME (T	YPE OR PRINT)	
FIRM'S	ADDRESS		FIRM'S	PHONE N	IO. /FAX NO.	
FIRM'S EMAIL ADDRESS						
The Co	ontractor herein acknowledges	receipt of the	e tollowin	ig Adder	nda.	
ACKNOWLEDGEMENT OF ADDENDUM						
Adden	dum No.	Date:				

Dos Rios WRC Sludge Blend / Thickening Complex Automation Project
SAWS Job No. 13-6504
SAWS Solicitation No. B-13-079-MR

BID PROPOSAL

Addendum No. \_\_\_\_\_ Date: \_\_\_\_\_

Date: \_\_\_\_\_

Date: \_\_\_\_\_

The Bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within 180 calendar days after the start date, as set forth in the Authorization to Proceed. The Bidder understands and accepts the provisions of the Contract Documents relating to liquidated damages of the project if not completed on time.

Owner reserves the right to accept the overall most responsible bid.

Addendum No. \_\_\_\_\_

BP-3 NOVEMBER 2013

## **PROPOSAL CERTIFICATION**

Order of the San Antonio Water System for which amount represents five percent (5%) of the unless the proposal is accepted and the bidder fail award of the Contract, in which case the check shall considered as payment for damages due to delay a	rtified or Cashier's Check on a State or National Bank payable to the dollars (\$
and all bids.	tract. The San Antonio Water System reserves the right to reject any
acceptance and award of the contract to the under Antonio Water System Contract Documents and contract within 10 calendar days after the awar provisions of the contract, to insure and guarantee	proposal within 90 calendar days after the bid opening. Upon ersigned by the Owner, the undersigned shall execute standard San make Performance and Payment Bonds for the full amount of the d of the Contract to secure proper compliance with the terms and e the work until final completion and acceptance, and the guarantee II lawful claims for labor performed and materials furnished in the
It is anticipated that the Owner will provide writ Contract.	tten Authorization to Proceed within 30 days after the award of the
	ce on the date indicated in the SAWS written Authorization to Proceed. prior to Contractor's receipt of SAWS issued, written Authorization to 180 consecutive calendar days.
	e with "Wage and Labor Standard Provisions" of this contract and the t of equipment rental rates whether owned or leased during the course
	I the undersigned certifies that bidder's practices and policies do not a, sex or national origin and that the bidder will affirmatively cooperate ces.
Signed:	Company Representative
	Company Name
	Address
Please return bidder's check to:	
	Company Name
	Address

BP-4 NOVEMBER 2013