

Prepared by DYS Solicitation No.: B-13-079-MR Contract No.: C-13-078-MR SAN ANTONIO WATER SYSTEM P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 TABULATION OF BIDS PROPOSAL: Dos Rios WRC Sludge Blend/Thickening Complex Automation Project Job # 13-6504 TIME & DATE: 2:00 P.M. January 8, 2014				Wiking Corporation 2655 Walsh Rd San Antonio, Texas 78224		MCC Contractors 5931 Britton Road Houston, Texas 77041	
Item No.	Estimate Qty	Unit of Issue	Description	Unit Price		Unit Price	
1	1	LS	Sludge Blend Complex Modifications - the total amount for furnishing all labor, materials, and services required for the installation of four (4) variable frequency drives on the existing sludge pumps, control logic changes in the existing PLC for sludge pump automation, new field instruments, and other work in accordance with the Contract Documents, complete in place.	\$269,500.00	Percentage	\$269,500.00	\$400,000.00
2	1	LS	Sludge Blend Complex Modifications - the total amount for furnishing all labor, materials, and services required for the installation of four (4) variable frequency drives on the existing sludge pumps, control logic changes in the existing PLC for sludge pump automation, new field instruments, and other work in accordance with the Contract Documents, complete in place.	\$179,500.00		\$179,500.00	\$315,000.00
SUBTOTAL BASE BID AMOUNT (Items 1-2)						\$449,000.00	
3	1	LS	shall include project move-in and move-out of personnel and equipment, for all work including furnishing all labor, materials, tools, equipment and incidentals required to mobilize, demobilize, clean site upon project completion and bond and insure the Work for the Dos Rios WRC Sludge Blend/Thickening Complex Automation Project, in accordance with the Contract Documents, complete in place.		10.0%	\$44,900.00	6.9%
TOTAL BID AMOUNT (Items 1-3)						\$493,900.00	\$764,335.00
CALENDAR DAYS TO COMPLETE						180	180

[1]

[3]