SAN ANTONIO WATER SYSTEM
DSP LOOP 1604 GROUND STORAGE TANK NO. 2
PAINTING AND REHABILITATION PROJECT
SAWS Job No. 13-0704
SAWS Solicitation No. B-14-035-RA

ADDENDUM NO. 1
June 5§, 2014

To Respondent of Record:

This addendum, applicable to work referenced above, is an amendment to the bidding documents
and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this
addendum by entering the addendum number and issue date in the space provided in submitted
copies of the proposal.

A. Mandatory Pre-Proposal Meeting and Site Visits

As outlined in the Invitation for Competitive Sealed Proposals, proposals will not be accepted
from any company who was late or not represented at both the mandatory pre-proposal meeting
and mandatory site visit on June 5, 2014 at 10:00 a.m. The attached sign-in sheet is a record of
the represented firms that attended both events. The following list(s) are a record of the
represented firms:

Firm Name Firm Name

e Alterman, Inc. e PPG Industries

e Specialized Coating Tech, LLC e Blastco

e Spiess Construction Company, Inc. e Southwest Tank and Steel
e H2O Steel Contractors, LLC e Landmark Structures

e Basic Industries, LLC e Shearer & Associates, Inc.
e Pepper-Lawson Waterworks, LL.C e CST Covers

e Payton Construction, Inc. e  MGC Contractors, Inc.

e N.G. Painting, L.P. e TMI Coatings, Inc.

Each respondent is requested to acknowledge receipt of this Addendum No. 1
by his/her signature affixed hereto and to file same as an attachment to his/her proposal.

L

Charles A. Kucherka, P.E.
Project Manager

Freese and Nichols, Inc.
TBPE Firm No. F-2144

L g
%5 98388 <Z=2

0,0:°%, ( Q & .
":2\8%/" (E.E"hjg%oo XS
(Y] A €$Q
% %“

Al-1



The undersigned acknowledges receipt of this Addendum No. 1 and the proposal submitted
herewith is in accordance with the information and stipulation set forth.

Date Signature of Bidder

END OF ADDENDUM
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MEETING SIGN-IN SHEET

Project: o 1 abilitation Project

DSP Loop 1604 Ground Storage Tank No. 2 Painting and

Meeting Date:

6/05/14

Subject: Mandatory Pre-proposal Meeting

Place/Room:

CR-C145
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DSP Loop 1604 Ground Storage Tank No. 2 Painting and

Project: popriitation Project Meeting Date:  6/05/14
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