



**SAN ANTONIO WATER SYSTEM
DSP NEW WORLD TANK AND
PUMP STATION IMPROVEMENTS
SAWS Job No. 12-6114
Solicitation No. B-14-054-RA**

ADDENDUM NO. 3

August 15, 2014

PROPOSAL OPENING DATE: August 18, 2014

2:00 p.m. Central Standard Time

Consulting Engineer: CP&Y, Inc.

TBPE Registration No. F-1741

To: All Document Holders of Record

This addendum, applicable to work referenced above, forms a part of the Contract Documents and modifies the original Contract Documents dated July 2014. Acknowledge receipt of this addendum by entering the addendum number and issue date in the spaces provided on submitted copies of the proposals. Failure to do so may subject Respondent to disqualification.

Addendum No. 3 consists of 2 items outlined in 3 pages.



ADDENDUM NO. 3

A. SPECIFICATIONS

1. SECTION 17000

- a. Page 17000-1, Paragraph 1.01, A, after the second sentence in the paragraph, insert the following sentence:

“The SAWS existing HMI System for the New World Project is Schneider Electric ClearSCADA.”

B. DRAWINGS

2. DRAWING NO. E-2

- a. Rack for the Canyon Regional Water Authority (CRWA) which is currently shown outside the CRWA fence to instead be installed inside the CRWA fence area where the electrical conduits terminate above grade. This modification will be reflected in the Conformed Drawings.

ACKNOWLEDGEMENT BY RESPONDENT

Each respondent is requested to acknowledge receipt of this Addendum No. 3 by his/her signature affixed hereto and to file same with and attached to his/her proposal.

The Undersigned acknowledges receipt of this Addendum No. 3 and the proposal submitted herewith is in accordance with the information and stipulation set forth.

Date

Signature of Respondent

END OF ADDENDUM