



SAN ANTONIO WATER SYSTEM
W-6: Western Watershed Sewer Relief Line
(Middle Segment P-3 and P-4)
Quintana Roads to SW Military Drive
SAWS Job Nos. 14-2501 & 15-4504
Solicitation No. CO-00014

ADDENDUM NO. 2

August 31, 2015


TO BIDDER OF RECORD:

The following changes, additions, and/or deletions are hereby made as part of the Contract Documents for the W-6: Western Watershed Sewer Relief Line (Middle Segment P-3 and P-4) Quintana Roads to SW Military Drive, for the San Antonio Water System, San Antonio, Texas, dated August 2015, as fully and completely as if the same were set forth therein.

GENERAL CLARIFICATIONS

1. This project is being placed on hold until further notice. SAWS is evaluating options and once determined SAWS will inform if project will move forward.

ALL BIDDERS SHALL ACKNOWLEDGE RECEIPT OF ADDENDUM NO. 2 IN THE BID FORM AND BY HIS/HER SIGNATURE AFFIXED HERETO AND TO FILE SAME AS AN ATTACHMENT TO HIS/HER BID. BID FORMS SUBMITTED WITHOUT THIS ACKNOWLEDGEMENT WILL BE CONSIDERED INFORMAL.



ACKNOWLEDGEMENT BY BIDDER

THE UNDERSIGNED ACKNOWLEDGES RECEIPT OF THIS ADDENDUM NO. 2 AND THE BID SUBMITTED HEREWITH IS IN ACCORDANCE WITH THE INFORMATION AND STIPULATION SET FORTH.

Date

Signature of bidder

END OF ADDENDUM NO. 2