

Chilled Water System Communication and Controls Replacement - Solicitation No.: CO-00090

Item No.	Item Description	Unit	Quantity	Unit Bid Price	Prime Controls	Unit Bid Price	Control Panels USA
1	Commerce Street Cooling Plant: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of Chiller Nos. 1-5, flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	1,228,314.00	\$	1,200,000.00
2	Cherry Street Cooling Plant: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	42,376.00	\$	65,000.00
3	Alamodome: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	64,614.00	\$	65,000.00
4	Beethoven Hall: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	40,601.00	\$	65,000.00
5	Chamber of Commerce: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	47,176.00	\$	65,000.00
6	Federal Civil Training Center: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,726.00	\$	65,000.00
7	Bldg 277 - Convention Center Administration: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	41,982.00	\$	65,000.00
8	Fairmount Hotel: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	40,137.00	\$	65,000.00
9	Federal Building: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	36,640.00	\$	65,000.00
10	Federal Courthouse: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	40,151.00	\$	65,000.00
11	Grand Hyatt: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	52,731.00	\$	65,000.00
12	Convention Center 4: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	40,185.00	\$	65,000.00
13	Hilton Palacio del Rio: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	36,750.00	\$	65,000.00
14	Hotel Contessa: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	49,122.00	\$	65,000.00
15	La Villita: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,726.00	\$	65,000.00
16	Lila Cockrell Theater: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,726.00	\$	65,000.00
17	Market Plaza San Antonio: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,726.00	\$	65,000.00
18	Marriott Riverwalk: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,726.00	\$	65,000.00
19	Mexican Cultural Center: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	38,611.00	\$	65,000.00
20	Park Police: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	42,021.00	\$	65,000.00
21	Tower of the Americas: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	49,110.00	\$	65,000.00
22	UNAM: Inclusive of furnishing all tools, labor, materials, equipment, and miscellaneous items necessary for the complete construction of flow metering and radio communication modifications and related demolition as shown on the drawings and specified in the contract document, complete in-place.	LS	1.00	\$	37,531.00	\$	65,000.00
23	Permitting Fees: Allowance for \$10,000.00 permitting fees associated with the project. This shall include furnishing all labor, materials, tools, equipment and incidentals required to obtain all necessary permits. Contractor to pay and be reimbursed actual amount by SAWS.	LS	1.00	\$	10,000.00	\$	10,000.00
24	Mobilization and Demobilization: This item includes project move-in and move-out of personnel and equipment, for work shall include furnishing all labor, materials, tools, equipment and incidentals required to mobilize, demobilize, bond and insure the Work for the Project, in accordance with the contract documents, complete in place. Maximum of 3% of the total of Line Items 1 through 22.	LS	1.00	\$	63,650.00	\$	75,000.00
				\$	2,195,332.00	\$	2,650,000.00

This was procured as a Request for Competitive Sealed Proposals. Price was not the sole contributing factor for award.