

Central Water Integration Pipeline Terminus Treatment Facility

October 9, 2018: Date Contract Awarded by SAWS Board

October 16, 2018: Date Posted

Vendor	Project Approach and Schedule: Delivery Schedule (15)	Project Approach and Schedule: Project Approach and Quality Control (15)	Team Qualifications and Similar Project Experience: Key Subcontractors Qualifications, Experience, and Safety Record (10)	Team Qualifications and Similar Project Experience: Prime Contractor Qualifications, Experience, and Safety Record (10)	Team Qualifications and Similar Project Experience: Project Team Structure and Key Personnel (10)	Subtotal (60)	Price (30)	*SMWB (10)	Max Total Point (100)	Cumulative Ranking (1 through 2)
Flatiron Constructors, Inc.	11.70	13.20	6.00	4.60	7.00	42.50	26.92	5.00	74.42	2
PLW Waterworks, LLC	10.20	11.70	7.60	8.40	8.60	46.50	30.00	10.00	86.50	1