Date Contract Awarded by SAWS Board: November 13, 2018

Date Posted: November 16, 2018

West Bexar County Monitor Well No. 2 Plugging

Background, Ability to Deliver
. . Proposed Plan . .
Qualifications, . Projects on . . Max Total |Cumulative
. and Project . Subtotal | Ranking Price SMwB . .
CONTRACTORS Experience and Apbroach Schedule within Points Ranking
Safety PP Budget
20 30 10 60 1 thru 8 30 10 100 1 thru 2
Alsay Incorporated 267 5.00 2.00 9.67 2 30.00 0.00 39.67 2
Weisinger Incorporated 14 67 21.00 7.00 42 67 1 13.71 0.00 5637 1




