

Central Water Integration Pipeline Maltzberger Pump Station Improvements Project

October 9, 2018: Date Contract Awarded by SAWS Board

October 15, 2018: Date Posted

Vendor	Project Approach and Schedule: Delivery Schedule (15)	Project Approach and Schedule: Project Approach and Quality Control (15)	Team Qualifications and Similar Prior Experience: Key Subcontractors Qualifications, Experience, and Safety Record (10)	Team Qualifications and Similar Prior Experience: Prime Contractor Qualifications, Experience, and Safety Record (10)	Team Qualifications and Similar Prior Experience: Project Team Structure and Key Personnel (10)	Subtotal (60)	Price (30)	*SMWB (10)	Max Total Point (100)	Cumulative Ranking (1 through 2)
ALTERMAN INC	6.00	13.50	7.20	7.60	5.60	39.90	29.54	10.00	79.44	2
ARCHER WESTERN CONT LTD.	11.40	10.50	7.80	8.60	7.60	45.90	30.00	4.00	79.90	1