Prepared By : S. Manzello

Solicitation No : CO-00200 Contract No :

Job # : 15-4802

San Antonio Water System

Solicitation Vendor Price List

Proposal : Martinez Creek: Perez St to W Huisache Ave

Time And Date :

Price List

1 100

2 101

3 100.1
4 103.1
5 103.3
6 103.4

7 203.1
8 205.4
9 206.1
10 209.1
11 401.1
12 432
13 500.1
14 502.1
15 503.1
16 505.1
17 507.1
18 507.2
19 507.2
20 509.1
21 510
22 515.1
23 516.1
24 520
25 530
26 550
27 551.1
28 SP-553
29 818
30 836
31 840
32 841
33 844
34 848A
35 848A
36 848A
37 848A
38 848A
39 848B
40 857A
41 857A
42 857A
43 857A
44 857A
45 857A
46 857A
47 857A
48 857B
49 850
50 850
51 850
52 850
53 853A
54 853A
55 853A
56 853A
57 853
58 853
59 853A
60 853A
61 853
62 853B
63 854.1
64 854.2
65 856.1
66 856.1
67 856.1
68 856.2
69 856.2
70 856.2
71 856.3
72 856.3
73 856.3
74 858
75 858
76 858
7 858
78 860
79 862.1
80 862.2
81 862.3
82 862.4
83 864-S1
84 864-S1.1
85 864-S1.2
86 864-S1.3
87 864-S2
88 864-S2.1
89 864-S2.2
90 864-S2.3
91 866
92 866
93 866
94 SP-1000
95 SP-1000.1
96 SP-1002
97 SP-1005
98 SP-1005
99 SP-2000

MOBILIZATION (Maximum of 10% of the total of line items 3 - 97)

PREPARATION OF RIGHT-OF-WAY (Maximum of 5% of the total of line items 3 - 97)

INTERMEDIATE DEMOBILIZATION AND REMOBILIZATION
REMOVE CONCRETE CURB (COSA SPEC)

REMOVE CONCRETE SIDEWALK AND DRIVEWAY (COSA SPEC)
REMOVE MISCELLANEOUS CONCRETE (COSA SPEC)

TACK COAT (COSA SPEC)

HMAC PVMNT TY D (2" COMPACTED DEPTH) (COSA SPEC)
ATB (10" COMPACTED DEPTH) (COSA SPEC)

CONCRETE PAVEMENT (10" DEPTH) (COSA SPEC)
REINFORCED CONCRETE PIPE (CLASS IV) (36")

ROCK RIP RAP SLOPE PROTECTION (TXDOT SPEC)

CONCRETE CURB, GUTTER, AND CONCRETE CURB AND GUTTER (COSA SPEC)

CONCRETE SIDEWALKS-CONVENTIONALLY FORMED (COSA SPEC)
PORTLAND CEMENT CONCRETE DRIVEWAY (COSA SPEC)
CONCRETE RIPRAP (UP TO 6 INCHES) (COSA SPEC)

CHAIN LINK WIRE FENCE WITH POSTS - 4' (REMOVE AND REPLACE)(COSA SPEC)
CHAIN LINK WIRE FENCE WITH POSTS - 6' (REMOVE AND REPLACE)(COSA SPEC)

CHAIN LINK WIRE FENCE WITH POSTS - 6' (TEMPORARY)(COSA SPEC)
METAL BEAM GUARD RAIL (COSA SPEC)

TIMBER GUARD POSTS (COSA SPEC)

TOPSOIL (COSA SPEC)

BERMUDA SODDING (COSA SPEC)

HYDROMULCH SEEDING (COSA SPEC)

BARRICADES, SIGNS AND TRAFFIC HANDLING (COSA SPEC)

TRENCH EXCAVATION SAFETY PROTECTION

SPECIAL SHORING (COSA SPEC)

STORM WATER POLLUTION PREVENTION PLAN

8" PVC WATER LINE

PIPE FITTINGS, ALL SIZES AND TYPES

8" WATER TIE-INS

HYDROSTATIC TESTING

2" BLOWOFF, TEMPORARY

8" PVC SANITARY SEWER LINE (SDR26-2241, 160 PSI) (ALL DEPTHS)
10" PVC SANITARY SEWER LINE (SDR26-2241, 160 PSI) (ALL DEPTHS)
12" PVC SANITARY SEWER LINE (SDR26-2241, 160 PSI) (ALL DEPTHS)
21" PVC SANITARY SEWER LINE (ASTM-F679, 115 PSI) (ALL DEPTHS)
24" PVC SANITARY SEWER LINE (ASTM-F679, 115 PSI) (ALL DEPTHS)
SANITARY SEWER LINE TESTING AND ACCEPTANCE

36" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (6-10")
48" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (14'-18")
48" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (18'-22')
48" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (22'-26")
54" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (6-10')
54" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (10'-14")
54" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (14'-18")
54" FRP SANITARY SEWER LINE (ASTM D-3262, SN-72, 25 PSI) (18'-22')
SANITARY SEWER LINE TESTING AND ACCEPTANCE

-~
SANITARY SEWER STRUCTURE NO. 1A & 1B (TEMPORARY) (DELGADQT}\
SANITARY SEWER STRUCTURE NO. 2A (TEMPORARY) (LOMBRAR ST) -

SANITARY SEWER STRUCTURE NO. 2B (TEMPORARY) (CULW
SANITARY SEWER STRUCTURE NO. 3 (HUISACHE AVE) \i 0
4 FIBERGLASS SANITARY SEWER MANHOLE (0-6') =~

4 FIBERGLASS SANITARY SEWER DROP MANHOLE (0-09%

5' FIBERGLASS SANITARY SEWER MANHOLE‘(,

5' FIBERGLASS SANITARY SEWER DRO{’AN(N'HF(O-G')

4' EXTRA DEPTH MANHOLE (>6') _ ‘\v

5' EXTRA DEPTH MANHOLE (>6] N\

FRP SANITARY SEWER TEE BAM\NHOLE (0-6")

FRP SANITARY SEWER TEE BASE DROP MANHOLE (0-6")

EXTRA DEPTH TEE Symg MARHOLE (>6)

MANHOLE TEsmw ACCEPTANCE

SANITARY SEQUERSmTIRALS

TWO-WWE&WTS

JACI ORIJG, OR TUNNELING 24"

JAW, BORING, OR TUNNELING 66"

jEKN, BORING, OR TUNNELING 72"

3 RIER PIPE FOR JACKING, BORING, TUNNELING
4® CARRIER PIPE FOR JACKING, BORING, TUNNELING
54" CARRIER PIPE FOR JACKING, BORING, TUNNELING
CASING OR LINER 24"
CASING OR LINER 66"
CASING OR LINER 72"
CONCRETE COLLARS
CONCRETE CAP (BORE PITS) (FLOWABLE FILL)
CONCRETE CAP (SPECIAL SHORING) (FLOWABLE FILL)
CONCRETE ENCASEMENT (5-YR FLDPLN) (FLOWABLE FILL)
VERTICAL STACKS
ABANDONMENT OF SANITARY SEWER MAIN & MANHOLES (IN-PLACE)

ABANDONMENT OF SANITARY SEWER MAIN & MANHOLES (CRUSH IN-PLACE)

ABANDONMENT OF SANITARY SEWER MAIN & MANHOLES (GROUT FILL)

ABANDONMENT OF SANITARY SEWER MAIN & MANHOLES (EXCAVATE & BACKFILL)

BYPASS PUMPING SMALL DIAMETER (SMALLER THAN 24")

INTERMEDIATE DEMOBILIZATION BYPASS PUMPING EQUIPMENT RENTAL

INTERMEDIATE DEMOBILIZATION BYPASS PUMPING FUEL
INTERMEDIATE DEMOBILIZATION BYPASS PUMPING WATCH
BYPASS PUMPING LARGE DIAMETER (24" OR LARGER)

INTERMEDIATE DEMOBILIZATION BYPASS PUMPING EQUIPMENT RENTAL

INTERMEDIATE DEMOBILIZATION BYPASS PUMPING FUEL
INTERMEDIATE DEMOBILIZATION BYPASS PUMPING WATCH
SEWER MAIN PRE-TELEVISION INSPECTION (24" OR SMALLER)
SEWER MAIN POST-TELEVISION INSPECTION (24" OR SMALLER)
SEWER MAIN POST-TELEVISION INSPECTION (30" OR LARGER)
CLASS Il SPECIAL WASTE MANAGEMENT

ADDITIONAL CLASS Il SPECIAL WASTE MANAGEMENT
LANDSCAPING RESTORATION (935 LEAL ST)

REMOVAL OF EXISTING STRUCTURE (DELGADO ST)

REMOVAL OF EXISTING STRUCTURE (WOODLAWN AVENUE)
ALLOWANCE (FIBER OPTIC CABLE RELOCATION)

Calendar Days To Complete : 900

LS

Run Date
10/25/2018

SAN ANTONIO WATER SYSTEM

PO Box :2994

San Antonio, Texas, 78298-2449
TABULATION OF BIDS

Total Amount

$1,500,000.00 1.00 $1,500,000.00 $2,100,000.00 1.00
LS $750,000.00 1.00 $750,000.00 $1,000,000.00 1.00
EA $20,000.00 3.00 $60,000.00 $25,000.00 3.00
LF $10.00 200.00 $2,000.00 $5.00 200.00
SF $2.00 1,843.50 $3,687.00 $1.00 1,843.50
SF $2.00 10,242.00 $20,484.00 $1.00 10,242.00
GAL $5.00 102.50 $512.50 $5.00 102.50
5% $23.00 1,010.00 $23,230.00 $15.00 1,010.00
5% $66.00 1,025.00 $67,650.00 $75.00 1,025.00
5% $200.00 15.00 $3,000.00 $100.00 15.00
LF $100.00 10.00 $1,000.00 $150.00 10.00
5% $135.00 1,280.00 $172,800.00 $200.00 1,280.00
LF $40.00 200.00 $8,000.00 $20.00 200.00
5% $70.00 71.82 $5,027.40 $50.00 71.82
5% $75.00 133.00 $9,975.00 $55.00 133.00
5% $110.00 1,138.00 $125,180.00 $50.00 1,138.00
LF $40.00 285.00 $11,400.00 $40.00 285.00
LF $50.00 240.00 $12,000.00 $45.00 240.00
LF $40.00 1,415.00 $56,600.00 $30.00 1,415.00
LF $16.00 445,00 $7,120.00 $30.00 445.00
EA $30.00 90.00 $2,700.00 $25.00 90.00
cYy $41.00 42.00 $1,722.00 $20,00 {'\\ 42.00
5% $6.00 378.00 $2,268.00 g‘y 378.00
5% $0.30 66,131.00 $19,839.30 AQs,' 66,131.00
LS $50,000.00 1.00 $50,000.00 (}MM) 1.00
LF $1.00 13,140.54 $13,140.54 ’\\(10.00 13,139.54
SF $37.00 4,519.00 $1s7,203’a\ $40.00 4,519.00
LS $25,000.00 1.00 A$2A5)\M}) $50,000.00 1.00
LF $130.00 36.00 ¢ 80%0 $100.00 36.00
N $1.00 0.22 \‘\‘\io.zz $5,000.00 0.22
EA $1,250.00 200 4 )332,500.00 $1,500.00 2.00
EA $5,000.00 gNn' $5,000.00 $1,000.00 1.00
- Mo N e e asmeer
LF $166.00 (‘%so $19,687.60 $250.00 118.60
LF $85.01’\\ 721.28 $61,308.80 $300.00 721.28
LF $1?B():.\J 145.40 $22,100.80 $400.00 145.40
LF $150a9" 341.30 $51,877.60 $500.00 341.30
LS ~ @ 00.00 1.00 $5,000.00 $10,000.00 1.00
LF ’\\gsso.oo 55.73 $19,505.50 $1,000.00 55.73
F J $950.00 1,863.44 $1,770,268.00 $1,310.00 1,863.44
LF Co B $950.00 2,490.00 $2,365,500.00 $1,420.00 2,490.00
= $950.00 240.00 $228,000.00 $1,510.00 240.00
N A ) $976.00 580.00 $566,080.00 $1,310.00 580.00
x\\F $976.00 2,190.00 $2,137,440.00 $1,410.00 2,190.00
~ N LF $976.00 1,475.74 $1,440,322.24 $1,510.00 1,475.74
f\\ LF $976.00 200.00 $195,200.00 $1,610.00 200.00
u LS $5,000.00 1.00 $5,000.00 $25,000.00 1.00
LS $84,000.00 1.00 $84,000.00 $60,000.00 1.00
LS $61,000.00 1.00 $61,000.00 $30,000.00 1.00
LS $61,000.00 1.00 $61,000.00 $30,000.00 1.00
LS $95,000.00 1.00 $95,000.00 $45,000.00 1.00
EA $8,650.00 29.00 $250,850.00 $6,000.00 29.00
EA $9,800.00 27.00 $264,600.00 $6,500.00 27.00
EA $12,300.00 2.00 $24,600.00 $8,000.00 2.00
EA $19,400.00 3.00 $58,200.00 $8,500.00 3.00
VF $20.00 247.25 $4,945.00 $200.00 247.25
VF $20.00 43.13 $862.60 $250.00 43.13
EA $26,650.00 40.00 $1,066,000.00 $14,000.00 40.00
EA $27,550.00 4.00 $110,200.00 $15,000.00 4.00
VF $100.00 423.89 $42,389.00 $250.00 423.89
LS $5,000.00 1.00 $5,000.00 $25,000.00 1.00
LF $48.00 475.00 $22,800.00 $75.00 475.00
EA $1,200.00 18.00 $21,600.00 $1,000.00 18.00
LF $530.00 30.00 $15,900.00 $400.00 30.00
LF $776.00 250.00 $194,000.00 $1,200.00 250.00
LF $758.00 870.00 $659,460.00 $1,400.00 870.00
LF $145.00 30.00 $4,350.00 $100.00 30.00
LF $540.00 250.00 $135,000.00 $1,100.00 250.00
LF $465.00 870.00 $404,550.00 $1,100.00 870.00
LF $50.00 30.00 $1,500.00 $50.00 30.00
LF $100.00 250.00 $25,000.00 $250.00 250.00
LF $100.00 870.00 $87,000.00 $300.00 870.00
cy $300.00 14.47 $4,341.00 $500.00 14.47
cy $111.00 885.00 $98,235.00 $100.00 885.00
cy $111.00 300.00 $33,300.00 $100.00 300.00
cy $111.00 9,362.00 $1,039,182.00 $120.00 9,362.00
VF $125.00 4.88 $610.00 $500.00 4.88
LF $9.00 16,977.00 $152,793.00 $10.00 16,977.00
LF $38.00 1,530.00 $58,140.00 $10.00 1,530.00
LF $42.00 1,273.00 $53,466.00 $25.00 1,273.00
LF $5.00 440.00 $2,200.00 $25.00 440.00
LS $290,000.00 1.00 $290,000.00  $100,000.00 1.00
MD $450.00 20.00 $9,000.00 $1,000.00 20.00
MD $890.00 20.00 $17,800.00 $500.00 20.00
MD $495.00 20.00 $9,900.00 $1,000.00 20.00
LS $1,200,000.00 1.00 $1,200,000.00  $500,000.00 1.00
MD $6,500.00 20.00 $130,000.00 $2,500.00 20.00
MD $1,500.00 20.00 $30,000.00 $1,000.00 20.00
MD $495.00 20.00 $9,900.00 $1,000.00 20.00
LF $4.00 615.00 $2,460.00 $2.00 615.00
LF $1.65 4,038.63 $6,663.74 $2.00 4,038.63
LF $1.40 10,214.91 $14,300.87 $3.00 10,214.91
™ $37.65 36,140.00 $1,360,671.00 $45.00 36,140.00
™ $37.65 10,000.00 $376,500.00 $45.00 10,000.00
LS $11,000.00 1.00 $11,000.00 $55,000.00 1.00
LS $6,500.00 1.00 $6,500.00 $5,000.00 1.00
LS $6,500.00 1.00 $6,500.00 $5,000.00 1.00
LS $200,000.00 1.00 $200,000.00  $200,000.00 1.00
Total $21,023,894.01
As Read

Results

$21,023,893.01

C0-00200-1_S J LOUIS CONSOF TXLTD LLP C0-00200 - 2_Renda / Southland Contracting JV

Total Amount

$2,100,000.00
$1,000,000.00
$75,000.00
$1,000.00
$1,843.50
$10,242.00
$512.50
$15,150.00
$76,875.00
$1,500.00
$1,500.00
$256,000.00
$4,000.00
$3,591.00
$7,315.00
$56,900.00
$11,400.00
$10,800.00
$42,450.00
$13,350.00
$2,250.00
$840.00
$1,890.00
$33,065.50
$100,000.00
$131,395.40
$180,760.00
$50,000.00
$3,600.00
$1,100.00
$3,000.00
$1,000.00
$3,000.00
$536,410.00
$29,650.00
$216,384.00
$58,160.00
$170,650.00
$10,000.00
$55,730.00
$2,441,106.40
$3,535,800.00
$362,400.00
$759,800.00
$3,087,900.00
$2,228,367.40
$322,000.00
$25,000.00
$60,000.00
$30,000.00
$30,000.00
$45,000.00
$174,000.00
$175,500.00
$16,000.00
$25,500.00
$49,450.00
$10,782.50
$560,000.00
$60,000.00
$105,972.50
$25,000.00
$35,625.00
$18,000.00
$12,000.00
$300,000.00
$1,218,000.00
$3,000.00
$275,000.00
$957,000.00
$1,500.00
$62,500.00
$261,000.00
$7,235.00
$88,500.00
$30,000.00
$1,123,440.00
$2,440.00
$169,770.00
$15,300.00
$31,825.00
$11,000.00
$100,000.00
$20,000.00
$10,000.00
$20,000.00
$500,000.00
$50,000.00
$20,000.00
$20,000.00
$1,230.00
$8,077.26
$30,644.73
$1,626,300.00
$450,000.00
$55,000.00
$5,000.00
$5,000.00
$200,000.00
$27,152,279.69

$27,154,279.69
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