

Martinez Creek: Perez St to W Huisache Ave

December 4, 2018: Date Contract Awarded by SAWS

Board December 10, 2018: Date Posted

Vendor	Project Approach including Delivery Schedule - Project Approach (10)	Project Approach including Delivery Schedule, Procurement of Long-Lead Items, and Unforeseen Conditions (5)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Key Subcontractor(s) Performance on Similar Projects in the Past Ten (10) Years (10)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget - Prime Contractor On-time Completion on Similar Projects in the Past Ten (10) Years (15)	Team Qualification and Experience - Qualifications and Experience of Key Personnel Proposed for this Project (10)	Team Qualifications and Experience - Organization Structure and Key Information of the Prime Contractor (10)	Subtotal (60)	Subtotal Ranking	Price (30)	SMWB (10)	Max Total Point (100)	Cumulative Ranking (1 through 2)
<b>Renda / Southland Contracting JV</b>	6.25	2.75	1.00	4.88	6.25	6.00	27.13	2	23.23	8.00	<b>58.36</b>	2
<b>S.J. Louis Construction of Texas, Ltd.</b>	6.50	1.88	8.50	9.00	7.50	7.00	40.38	1	30.00	10.00	<b>80.38</b>	1