Brackish Production Well BGD-14

June 4, 2019: Date Contract Awarded by SAWS Board
June 5, 2019: Date Posted

Ability to Deliver Background, Proposed Plan and
Projects on Qualifications, : Subtotal Subtotal . Max Total Cumulative
\OLL] Schedule within Experience and Project 3A(§Jproach (60) Ranking AT () .02 (@) Point (100) Ranking (1
Budget (10) Safety (20) ) through 3)
ALSAY INC 5.75 12.00 18.75 36.50 2.00 30.00 4.00 70.50 2
LAYNE CHRISTENSEN COMPANY 5.75 10.50 8.25 24.50 3.00 21.23 0.00 45.73 3

WEISINGER INCORPORATED 7.50 16.00 22.50 46.00 1.00 29.55 10.00 85.55 1
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