



**San Antonio Water System
Solicitation Vendor Price List**

Project Name:	Medical Elevated Storage Tank (EST) Overcoat Project		
Job # :	19-0128	Bid Date & Time:	November 6, 2019 @ 10:00am
Solicitation No :	B-19-029-JAM	Estimated Cost:	\$600,100.00

No.	Vendor Name	As-Read Total Amount	Corrected Bid Tab Total Amount
1	C.F.G. Industries LLC	\$373,000.00	\$373,000.00
2	N.G. Painting, L.P.	\$546,250.00	\$546,250.00
3	Maguire Iron, Inc.	\$44,750.00	\$611,750.00
4	Viking Painting LLC	\$671,250.00	\$671,250.00
5	Blastco Texas Inc.	\$799,968.81	\$799,968.81



San Antonio Water System

Solicitation Vendor Price List

Prepared By : Jonathan Miranda

Bid Date & Time: **November 6, 2019 @ 10:00am**

Solicitation No : B-19-029-JAM

Job # : 19-0128

SAN ANTONIO WATER SYSTEM
 PO Box 2994
 San Antonio, Texas, 78298-2449
 TABULATION OF BIDS

Proposal Name: Medical Elevated Storage Tank (EST) Overcoat Project

Line No.	Item No	Item Description	Quantity	Unit	C.F.G. Industries LLC		N.G. Painting, L.P.		Maguire Iron, Inc.		Viking Painting LLC		Blastco Texas Inc.	
					Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount	Unit Price	Total Amount
1	1	Medical Elevated Tank Overcoat - Furnish all materials, labor, equipment and superintendence for the SSPC-SP-11 cleaning and repainting where required and the complete exterior cleaning and overcoat (with full containment) of the 1 MG steel elevated water storage tank in San Antonio, Texas, the tank interior coating touchup and repair and the complete disinfection of the Tank interior in accordance with the contract plans and specifications. Respondent shall indicate the coating system manufacturer to be used by checking one of the following: ____ Carboline ____ Sherwin Williams ____ PPG	1	LS	\$275,000.00	\$275,000.00	\$460,000.00	\$460,000.00	\$492,500.00	\$492,500.00	\$475,000.00	\$475,000.00	\$547,021.74	\$547,021.74
2	2	Metal Fabrications - Furnish all materials, labor, equipment and superintendence for the fabrication and installation of the Tank roof equipment railing and installing anchor irons and vandal guard on the tank leg in accordance with the contract plans and specifications; complete in place.	1	LS	\$45,000.00	\$45,000.00	\$60,000.00	\$60,000.00	\$54,500.00	\$54,500.00	\$75,000.00	\$75,000.00	\$145,889.00	\$145,889.00
3	100	MOBILIZATION AND DEMOBILIZATION, MAX 10 % OF LINE ITEMS 1 – 2	1	LS	\$30,000.00	\$30,000.00	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$45,000.00	\$45,000.00	\$69,291.07	\$69,291.07
4	S-1	Furnish all materials, labor, equipment and appurtenances for "Interior Grinding", complete in place.	25	MH	\$100.00	\$2,500.00	\$60.00	\$1,500.00	\$240.00	\$6,000.00	\$250.00	\$6,250.00	\$55.00	\$1,375.00
5	S-2	Furnish all materials, labor, equipment and appurtenances for "Pit Welding", complete in place.	25	SQIn	\$100.00	\$2,500.00	\$20.00	\$500.00	\$40.00	\$1,000.00	\$500.00	\$12,500.00	\$50.00	\$1,250.00
6	S-3	Furnish all materials, labor, equipment and appurtenances for "Seam Welding", complete in place.	25	LF	\$100.00	\$2,500.00	\$50.00	\$1,250.00	\$120.00	\$3,000.00	\$1,000.00	\$25,000.00	\$112.00	\$2,800.00
7	S-4	Furnish all materials, labor, equipment and appurtenances for "Pit Filling", complete in place.	5	GAL	\$300.00	\$1,500.00	\$200.00	\$1,000.00	\$1,250.00	\$6,250.00	\$1,500.00	\$7,500.00	\$250.00	\$1,250.00
8	S-5	Furnish all materials, labor, equipment and appurtenances for "Additional Tank Ventilation/ Dehumidification", complete in place.	1	WK	\$7,500.00	\$7,500.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$8,000.00	\$8,000.00	\$8,700.00	\$8,700.00
9	S-6	Furnish all materials, labor, equipment and appurtenances for "Seam Sealant", complete in place.	20	LF	\$200.00	\$4,000.00	\$50.00	\$1,000.00	\$50.00	\$1,000.00	\$300.00	\$6,000.00	\$100.00	\$2,000.00
10	S-7	Intermediate Demobilization and Remobilization	1	EA	\$2,500.00	\$2,500.00	\$1,000.00	\$1,000.00	\$20,000.00	\$20,000.00	\$11,000.00	\$11,000.00	\$20,392.00	\$20,392.00
Bid Tab Total						\$373,000.00		\$546,250.00		\$611,750.00		\$671,250.00		\$799,968.81
As Read RESULTS						\$373,000.00		\$546,250.00		\$44,750.00		\$671,250.00		\$799,968.81

CALENDAR DAYS TO COMPLETE: 180