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MEDICAL ELEVATED STORAGE TANK (EST) OVERCOAT PROJECT 
SAWS Job No. 19-0128 

SAWS Solicitation No. B-19-029-JAM 

ADDENDUM NO. 1 
October 18, 2019 

To Respondent of Record: 

This addendum, applicable to work referenced above, is an amendment to the bidding documents and 

as such will be a part of and included in the Contract Documents. Acknowledge receipt of this 

addendum by entering the addendum number and issue date in the space provided in the submitted 

price proposal. 

MODIFICATIONS TO THE SPECIFICATIONS 

1. The Price Proposal is being modified to:

a. Move the ‘Intermediate Mobilization and Remobilization’ cost to the Supplementary

items as Line Item No. S-7.

b. To make Line Item No. 100 Mobilization and Demobilization a maximum of 10% of

Line Items No. 1 and No. 2.

c. Update the units and quantities of Supplementary line items S-2 Pit Welding and S-3

Seam Welding.

d. Add ‘Vandal Guard’ in the description of line item 2 in the Base Unit Price List.

e. Update the Total Bid Price to include Intermediate Mobilization and Remobilization

cost.

Remove the Price Proposal in its entirety and replace with the revised version attached. The 

updated version must be used by Respondents when submitting a response for the project. 

Failure to do so may result in the proposal being found non-responsive and rejected. 

MODIFICATIONS TO THE PLANS 

1. No plans were modified as part of this Addendum.

END ADDENDUM  1 

This Addendum is four (4) pages in its entirety. 

Attachments: Price Proposal (3 pages) 

Jaime R. Kypuros Jr, P.E. 
Tetra Tech, Inc. 
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PRICE PROPOSAL 
 
 

PROPOSAL OF   , a corporation 

a partnership consisting of ______________________________________________________________ 

an individual doing business as ___________________________________________________________ 

 
THE SAN ANTONIO WATER SYSTEM:  
Pursuant to Instructions and Invitation for Competitive Sealed Proposals, the undersigned proposes to furnish all labor 
and materials as specified and perform the work required for the project as specified, in accordance with the Plans and 
Specifications for the following prices in the bid proposal to wit: 
 
 
PLEASE SEE ATTACHED LIST OF BID ITEMS. 
 
 
 
 
   
      RESPONDENT’S SIGNATURE & TITLE 
   
 FIRM’S NAME (TYPE OR PRINT) 
   
 FIRM’S ADDRESS 
   
      FIRM’S PHONE NO. /FAX NO. 
   
      FIRM’S EMAIL ADDRESS 
 
 
The Contractor herein acknowledges receipt of the following: 
Addendum Nos.___________________  
 
 
OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE PROPOSAL. 
 
 

PROPOSAL 
The Respondent offers to construct the Project in accordance with the Contract Documents for the contract price, and 
to complete the Project within 180 calendar days after the start date, as set forth in the Authorization to Proceed.  The 
Respondent understands and accepts the provisions of the contract Documents relating to liquidated damages 
of the project if not completed on time. 
 
Complete the additional requirements of the Proposal which are included on the following pages.  
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Base Unit Prices: 
 

Item 
No. Description Unit Quantity Unit Price Total Price 

1 

Medical Elevated Tank Overcoat 
- Furnish all materials, labor, 
equipment and superintendence 
for the SSPC-SP-11 cleaning 
and repainting where required 
and the complete exterior 
cleaning and overcoat (with full 
containment) of the 1 MG steel 
elevated water storage tank in 
San Antonio, Texas, the tank 
interior coating touchup and 
repair and the complete 
disinfection of the Tank interior 
in accordance with the contract 
plans and specifications. 
Respondent shall indicate the 
coating system manufacturer to 
be used by checking one of the 
following: 
_____  Carboline 
_____  Sherwin Williams 
_____  PPG 

LS 1 $ $ 

2 

Metal Fabrications - Furnish all 
materials, labor, equipment and 
superintendence for the 
fabrication and installation of the 
Tank roof equipment railing and 
installing anchor irons and 
vandal guard on the tank leg in 
accordance with the contract 
plans and specifications; 
complete in place. 

LS 1 $ $ 

SUBTOTAL (ITEMS 1 - 2)   $ 

 
 

100 
MOBILIZATION AND 
DEMOBILIZATION, MAX 10 % OF LINE 
ITEMS 1 – 2 

L.S. 1 $ 

 
Mobilization and Prep of ROW shall be limited to the maximum percentage shown.  If the 
percentage exceeds the allowable maximum stated for mobilization and or preparation of 
ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust 
the extensions of the bid items accordingly. 
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Supplementary Unit Prices: 
 

Item 
No. Description Unit Quantity Unit Price Total Price 

S-1 

Furnish all materials, labor, 
equipment and appurtenances 
for “Interior Grinding”, 
complete in place. 

MH 25 $ $ 

S-2 

Furnish all materials, labor, 
equipment and appurtenances 
for “Pit Welding”, complete in 
place. 

SQ IN 25 $ $ 

S-3 

Furnish all materials, labor, 
equipment and appurtenances 
for “Seam Welding”, complete 
in place. 

LF 25 $ $ 

S-4 

Furnish all materials, labor, 
equipment and appurtenances 
for “Pit Filling”, complete in 
place. 

GAL 5 $ $ 

S-5 

Furnish all materials, labor, 
equipment and appurtenances 
for “Additional Tank 
Ventilation/ Dehumidification”, 
complete in place. 

WK 1 $ $ 

S-6 

Furnish all materials, labor, 
equipment and appurtenances 
for “Seam Sealant”, complete 
in place. 
 

LF 20 $ $ 

S-7 
Intermediate Demobilization 
and Remobilization 

EA 1 $ $ 

SUBTOTAL (ITEMS S1 – S7)   $ 

 
 

 

TOTAL BID PRICE 
(TO INCLUDE LINE ITEMS 1 – S-7 AND 100) $




