

Water Resources Integration Program (WRIP) Phase 2 Pump Station Improvements-Draft								
Vendor	Project Approach, Schedule, and Availability (15)	Quality, Reputation, and Ability to Deliver Projects on Schedule and within Budget (25)	Team Qualifications and Experience (20)	Subtotal (60)	Price (30)	Small, Minority, and Women-owned Business Participation (10)	Max Total Point (100)	Cumulative Ranking (1 through 3)
MGC CONTRACTORS INC	12.38	21.25	17.75	51.38	30.00	10.00	91.38	1
ARCHER WESTERN CONT LTD.	10.88	20.00	17.00	47.88	26.80	8.00	82.68	2
PLW WATERWORKS LLC	10.50	19.38	15.75	45.63	26.51	1.00	73.14	3