Water Production Facilities Disinfection System Upgrades Phase 3								
Vendor	Project Approach, Schedule and Availability (15)	Quality, Reputation and Ability to Deliver Projects on Schedule and within Budget (20)		Subtotal (55)	Price (35)	SMWVB (10)	Max Total Point (100)	Cumulative Ranking (1 through 2)
ARCHER WESTERN CONT LTD.	10.88	12.00	16.50	39.38	33.87	10.00	83.25	2
MGC CONTRACTORS INC	13.00	14.00	11.50	38.50	35.00	10.00	83.50	1