CO-00581 - Steven M. Clouse WRC Digester Mixing and System Enhancements Phase 3 Rebid-Final								
Vendor	Project Approach, Schedule, and Availability (18)	Quality, Reputation and Ability to Deliver Projects on Schedule and within Budget (15)	Team Qualifications and Experience (17)	Subtotal (50)	Price (40)	Small, Minority, and Women-owned Business Participation SMWB (10)	May Total Point	Cumulative Ranking (1 through 2)
MGC CONTRACTORS INC	15.75	13.50	14.88	44.13	37.41	10.00	91.54	1
RAVA Construction, LLC	12.15	9.75	12.75	34.65	40.00	0.00	74.65	2