



**Marbach Pump Station Improvements (Volume I) &
Mission Road Service Center Drainage (Volume II) (RFCSP)
Solicitation Number: CO-00533
Job No(s): 20-6001/21-2501**

**ADDENDUM 7
September 27, 2023**

To Respondent of Record:

This addendum, applicable to work referenced above, is an amendment to the price proposal, plans and specifications and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the Addendum number and issue date on the space provided in submitted copies of the Respondent Questionnaire.

RESPONSES TO QUESTIONS

None in this Addendum.

CHANGES TO THE SPECIFICATIONS

None in this Addendum.

CHANGES TO PLANS

- 1. Plan Sheet G-04 Estimated Quantities Table**
 - a. Delete: “104.1” from the “Item No” column.
Replace with: “105.1”.**

END OF ADDENDUM 7

This Addendum is two (2) pages in its entirety including the attachments.

Attachments

Revised Plan Sheet G-04



Veerabhadra R. Kajuluri
WESTON SOLUTIONS, INC.
Texas Registered Engineering Firm F-3123

