


## REQUEST FOR QUALIFICATIONS (RFQ) ADDENDUM



### Cibolo Creek Sewershed Flow Diversion Project Professional Engineering Design Services RFQ Solicitation No: Q-10-012-MF

#### Addendum #3 – October 6, 2010

This Addendum includes revisions and a clarification to the RFQ.

#### Revisions to the RFQ

Page 1 of the RFQ, Section I. Project Information, A. Objective, replace the first sentence with the following:

“The San Antonio Water System (SAWS) is pursuing professional engineering services for the design of lift station(s), force mains, and gravity sewer facilities to divert flows from the Cibolo Creek Sewershed to the SAWS Eastern Sewershed.”

Page 1 of the RFQ, Section I. Project Information, B. Scope of Services, replace the third sentence and consecutive bullets with the following:

“Based on preliminary desktop studies conducted by SAWS Engineering, to be verified by Consultant during Phase A, these improvements approximately include the following:

- Lift Station “A” – 0.89 mgd (peak flow)
- 4,500 LF of 10-inch Force Main
- 1,700 LF of 8-inch Gravity Sewer Line
- Lift Station “B” – 2.02 mgd (peak flow)
- 5,100 LF of 15-inch Force Main
- 2,120 LF of 15-inch Gravity Sewer Line
- Upsizing downstream gravity sewer lines”

#### Clarification to the RFQ

Please see updated figure posted as Supplementary Information illustrating Scope of Services based on preliminary desktop studies conducted by SAWS Engineering.

#### End of Addendum