

REQUEST FOR QUALIFICATIONS

# Basin Planning Consultant for the Sanitary Sewer Overflow Reduction Program (SSORP) 

Solicitation No.: PS-00012
Addendum 3 | January 20, 2016

## CHANGES TO THE RFQ

1. Page 3, Section I. D. 7. Additional Requirements that reads:

The BPC(s) will not be eligible to design wastewater collection system projects (either a prime design firm or as a member of any team providing design services) which were part of the alternatives analysis work in the sewershed where they served as the BPC. The BPC will be allowed to perform design work in any basin if the project did not originate as part of the alternatives analysis. The BPC will be allowed to design alternative analysis projects in sewersheds where they did not serve as the BPC.

Is Amended to read:
The BPC(s) will not be eligible to design wastewater collection system projects (either as a prime design firm or as a member of any team providing design services) which were part of the Capacity Remedial Measures Plan and the Condition Remedial Measures Plan for implementation as a result of the alternatives analysis work in the sewershed where they served as the BPC."

Q 5: $\quad$ Regarding item 7, on Page 3: How long does SAWS expect the Prime to be ineligible for design of projects in the Prime's basin?

Answer: In regards to time, the BPC will remain ineligible to design wastewater collection system projects (either as a prime design firm or as a member of any team providing design services) which were part of the alternatives analysis work in the sewershed where they served as the BPC for the duration of the Consent Decree.

## END OF QUESTIONS AND ANSWERS

No other items, dates, or deadlines for this RFQ are changed.
END ADDENDUM 3

