



REQUEST FOR QUALIFICATIONS

2017 FLOW MONITORING CONTRACT

Solicitation No.: Q-17-003-JG

Addendum 1 | March 1, 2017

CLARIFICATIONS

1. The Estimated Timeline is being changed to move back the deadline of when Q & A's are to be posted to the SAWS website. See CHANGES TO THE RFQ in this Addendum for the deadline change.

END OF CLARIFICATIONS

CHANGES TO THE RFQ

1. Remove and replace section F. Estimated Timeline from I. Project Information, located on page 7, with the following:

February 21, 2017	RFQ Released
February 27, 2017 by 4:00 p.m.	Receipt of Written Questions Due
March 2, 2017 by 4:00 p.m.	Q & A Posted to Website
March 7, 2017 by 10:00 a.m.	Proposals Due
March, 2017	Proposals Evaluated
March, 2017	Interviews, if necessary
May, 2017	SAWS Board Consideration and Award
May, 2017	Non-Selection Notices mailed
May, 2017	Start Work

The dates listed above are subject to change without notice.

END OF CHANGES TO THE RFQ

No other items, dates, or deadlines for this RFQ are changed.

END ADDENDUM 1

This Addendum, is one (1) page in its entirety. There are no attachments.