

## **REQUEST FOR QUALIFICATIONS**

## 2018 PIPELINES ENGINEERING SERVICES BOERNE STAGE RD, WEST AVE, HIGHWAY 90 & GENERAL MCMULLEN

## Solicitation No.: PS-00056

## Addendum 4 | December 8, 2017

### CLARIFICATIONS

- 1. When submitting a proposal for this project, Respondent's should utilize Attachment F from the original RFQ for Items 1 and 2. For Item 3 from Attachment F, Respondent's should utilize the revised version attached to this Addendum.
- 2. If a Respondent has already submitted their proposal to SAWS, they should send the revised version of Attachment F to the point of contact, Janie Powell, identified within the solicitation at <u>Janie.Powell@saws.org</u>, as well include an acknowledgement of the Addendums 3 and 4 within the body of their email.

### END OF CLARIFICATIONS

### CHANGES TO THE RFQ

- 1. Attachment F, Similar Past Projects and Performance Form, Item 3 on pages 54 through 58 are hereby deleted in their entirety and replaced with the revised Attachment F, Similar Past Projects and Performance Form attached to this Addendum 4.
- 2. The answer for Question # 7 on page 3 of Addendum 1 is hereby deleted in its entirety and replaced with the following:

"Answer: Respondent should include amounts for original construction and final construction contract amounts and the completion dates.

## END CHANGES TO THE RFQ

## END ADDENDUM 4

Revised 12/8/17

3) List and describe five (5) relevant projects of similar size and scope, including projects with tunneling design of water mains from 8-inch to 24-inch, pipe material selection, pipe fatigue analysis, hydraulic analysis including modeling and transient analyses performed over the past five (5) years. Provide a brief description of the scope, list of key personnel and their roles and project tasks, as well as identify the number of change orders, **construction** contract value, and owner's contact information. Describe the actual role and key personnel for these relevant projects. Key staff on these projects need to be the same key staff being proposed as part of the overall project team.

Project Name #1:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final <b>Construction</b> Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

54

Project Name #2:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final <b>Construction</b> Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Project Name #3:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final <b>Construction</b> Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

56

Project Name #4:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final <b>Construction</b> Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Project Name #5:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final <b>Construction</b> Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	