



REQUEST FOR QUALIFICATIONS

2018 PIPELINES ENGINEERING SERVICES WATER CONDITION IMPROVEMENTS WORK ORDER

Solicitation No.: PS-00057

Addendum 3 | December 8, 2017

CLARIFICATIONS

1. When submitting a proposal for this project, Respondent's should utilize Attachment D from the original RFQ for Items 1 and 2. For Item 3 from Attachment D, Respondent's should utilize the revised version attached to this Addendum.
2. If a Respondent has already submitted their proposal to SAWS, they should the revised version of Attachment D to the point of contact, Janie Powell, identified within the solicitation at Janie.Powell@saws.org, as well include an acknowledgement of the Addendums 2 and 3 within the body of their email.

END OF CLARIFICATIONS

CHANGES TO THE RFQ

1. Attachment D, Similar Past Projects and Performance Form, Item 3 on pages 29 through 33 are hereby deleted in their entirety and replaced with the revised Attachment D, Similar Past Projects and Performance Form attached to this Addendum 3.

END CHANGES TO THE RFQ

END ADDENDUM 3

Attachment D
Similar Past Projects and Performance Form
(continued)
 Revised 12/8/17

3) List and describe five (5) relevant projects of similar size and scope performed over the past five (5) years. Provide a brief description of the scope, list of key personnel and their roles and project tasks, as well as identify the number of change orders, **construction** contract value, and owner's contact information. Describe the actual role and key personnel for these relevant projects. Key staff on these projects need to be the same key staff being proposed as part of the overall project team.

Project Name #1:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final Construction Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Attachment D
Similar Past Projects and Performance Form
(continued)
Revised 12/8/17

Project Name #2:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final Construction Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Attachment D
Similar Past Projects and Performance Form
(continued)
Revised 12/8/17

Project Name #3:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final Construction Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Attachment D
Similar Past Projects and Performance Form
(continued)
 Revised 12/8/17

Project Name #4:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final Construction Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	

Attachment D
Similar Past Projects and Performance Form
(continued)

Revised 12/8/17

Project Name #5:	
Project Location: City / State	
Utility / Owner:	
Owner Contact Person:	
Project Scope. Characters are limited to 600:	
Duration of Design Phase:	
Company Role on Project:	
Construction Contract Amount:	\$
Original Completion Date:	
Final Construction Contract Amount:	\$
Final Completion Date:	
Key Staff and Role:	