



REQUEST FOR QUALIFICATIONS
WELL SITE DEVELOPMENT DESIGN SERVICES
H₂OAKS BRACKISH GROUNDWATER DESALINATION FACILITY

Solicitation No.: PS-00069

Addendum 1 | November 7, 2018

CHANGES TO THE RFQ

1. Cover Page, Pre-Submittal Conference. The Pre-Submittal Conference has been modified as follows:

Pre-Submittal Conference: November **16**, 2018

2. Page 4, Estimated Timeline. The Estimated Timeline has been modified as follows:

November 7, 2018	RFQ Released
November 16 , 2018	Non-Mandatory Pre-Submittal Conference and Site Visit
November 19 , 2018 by 12:00 p.m.	Receipt of Written Questions Due
November 21, 2018 by 4:00 p.m.	Q & A Posted to Website
November 30, 2018 by 2:00 p.m.	SOQs Due
December 2018.....	SOQs Evaluated
January 2019.....	Interviews, if necessary
January 2019.....	Contract Negotiations
February 5, 2019.....	SAWS Board Consideration and Award
February 2019.....	Non-Selection Notices Mailed
February 2019.....	Start Work

3. Page 5, Section III, B.1. Section III, B.1. has been modified as follows:

1. Respondents may ask verbal questions regarding this solicitation at the non-mandatory Pre-Submittal Conference **and site-visit** on:

November **16**, 2018 @ 10:00 am CT
H2Oaks Brackish Groundwater Desalination Facility
Conference Room
4588 Hardy Road
Elmendorf, TX, 78112

END CHANGES TO THE RFQ

No other items, dates, or deadlines for this RFQ are changed.

END ADDENDUM 1