

**SAN ANTONIO WATER SYSTEM**  
 P. O. BOX 2449  
 SAN ANTONIO, TEXAS 78298-2449  
**TABULATION OF BIDS**

PROPOSAL

FOR: Cleaning Digester Tanks at the Dos Rios WRC

TIME &

DATE: 3:00 p.m., June 1, 2018

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

|    |  |          |   |  |  |   |  |
|----|--|----------|---|--|--|---|--|
|    |  |          | Spectrum Biotechnologies, LLC<br>6135 Industrial Drive<br>Geismar, LA 70734 | Synagro of Texas-CDR, Inc.<br>435 Williams Court, Suite 100<br>Baltimore, MD 21220 | American Process Group, Inc.<br>1201 Pacific Ave., Suite 600<br>Tacoma, WA 98402 | Renda Environmental, Inc.<br>2501 Greenbelt Rd.<br>Fort Worth, TX 76118 |  |
| 1. | 1 Lump Sum<br>Cleaning for Digester - The total amount for furnishing all labor, materials, tools, equipment, dewatering, transportation, disposal and incidentals required for the cleaning of digesters in accordance with the contract documents, complete in place   | LUMP SUM | 183,900.00  | 337,500.00   | 644,663.70   | 1,212,168.63  |  |
| 2. | 1 Lump Sum<br>Cleaning for Digester - The total amount for furnishing all labor, materials, tools, equipment, dewatering, transportation, disposal and incidentals required for the cleaning of digesters in accordance with the contract documents, complete in place   | LUMP SUM | 183,900.00  | 337,500.00   | 511,008.35   | 1,212,168.63  |  |
|    | <b>TOTAL BASE BID</b>  | TOTAL    | <b>367,800.00</b>   | 675,000.00   | 1,155,672.05   | 2,424,337.26  |  |
| 1. | 1 Lump Sum<br>ADD ALTERNATE - Cleaning for Digester - The total amount for furnishing all labor, materials, tools, equipment, dewatering, transportation, disposal and incidentals required for the cleaning of digesters in accordance with the contract documents, complete in place                                     | LUMP SUM | <b>183,900.00</b>   | 337,500.00   | 511,008.35   | 1,212,168.63  |  |
| 2. | 1 Lump Sum<br>ADD ALTERNATE - Cleaning for Digester - The total amount for furnishing all labor, materials, tools, equipment, dewatering, transportation, disposal and incidentals required for the cleaning of digesters in accordance with the contract documents, complete in place                                     | LUMP SUM | <b>183,900.00</b>   | 337,500.00   | 511,008.35   | 1,212,168.63  |  |
| 3. | 1 Lump Sum<br>ADD ALTERNATE - Cleaning for Digester ( <b>Total Volume of Digester</b> ) - The total amount for furnishing all labor, materials, tools, equipment, dewatering, transportation, disposal and incidentals required for the cleaning of digesters in accordance with the contract documents, complete in place | LUMP SUM | 536,324.00  | 450,000.00   | 710,673.63   | 1,212,168.63  |  |
|    | Terms  |          | Net<br>30 days  | Net<br>30 days   | Net<br>30 days   | Net<br>30 days  |  |
|    | Delivery Days  |          |   |  |  |   |  |

**\*LOW BIDDER**

BID INVITATIONS WERE E-MAILED TO AND/OR PICKED UP BY:

Ace Pipe  
 American Process Group Inc.  
 Amprocess Grou  
 Barco Pump  
 Beneficial Reuse  
 Bio-Nomic  
 Brenford  
 Danail Water  
 Debris Removal Solutions

Digester Cleaning  
 Flow Fect  
 Interra Hydro  
 Renda Environmental Inc.  
 Spectrum Biotechnologies, LLC  
 Synagro of Texas-CDR, Inc.  
 Tapling Group  
 Tervita

Demandstar  
 SAWS Website