
F281-629 (Rev. 5/92) 14-14065

SAN ANTONIO WATER SYSTEM
P. O. BOX 2449

SAN ANTONIO, TEXAS  78298-2449
TABULATION OF BIDS

PROPOSAL Contract for One Time Easement Clearing at Six (6) SAWS ASR Pipeline

FOR: Segment Locations

TIME &  

DATE: 3:00 p.m., July 31, 2014
  

ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Est. Number of Days to Complete Clearing    

Pipeline Section 1 Days 12 days 14 days 10 days 25 days

1. 42,368 linear feet Lump Sum 16,390.63 18,333.23 20,500.00 67,859.22

Est. Number of Days to Complete Clearing  

Pipeline Section 2 Days 8 days 9 days 15 days 19 days

2. 32,544 linear feet Lump Sum 12,262.62 13,715.64 25,500.00 52,124.49

Est. Number of Days to Complete Clearing  

Pipeline Section 3 Days 13 days 14 days 20 days 26 days

3. 44,152 linear feet Lump Sum 17,371.62 19,430.49 35,400.00 70,716.58

Est. Number of Days to Complete Clearing  

Pipeline Section 4 Days 7 days 8 days 20 days 18 days

4. 29,681 linear feet Lump Sum 11,144.83 12,001.26 30,600.00 47,538.93

Est. Number of Days to Complete Clearing  

Pipeline Section 5 Days 6 days 7 days 20 days 12 days

5. 19,538 linear feet Lump Sum 7,918.88 9,143.76 32,500.00 31,293.27

Est. Number of Days to Complete Clearing  

Pipeline Section 6 Days 7 days 8 days 10 days 19 days

6. 32,357 linear feet Lump Sum 12,773.25 14,287.13 20,500.00 51,824.98

*

DAYS 53 days 60 days 95 days 119 days

TOTAL TOTAL 77,861.83 86,911.51 165,000.00 321,357.47

Net Net Net Net

 Terms 30 days 30 days 30 days 30 days

Delivery Days

*LOW BIDDER  

BID INVITATIONS WERE E-MAILED TO AND/OR PICKED UP BY:

DIVAS, LLC Horton Horticulture SAWS Website

A Affordable Lawn & Tree J&S Lawn Service

Cantu Contracting JCB Services

Cut Rite Maldonaldo Nursery & Landscape

DaCor Air Conditioning Paradise Lawn

EC Landscaping Preferred Landscape

Green Grass
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