

SAN ANTONIO WATER SYSTEM
 P. O. BOX 2449
 SAN ANTONIO, TEXAS 78298-2449
TABULATION OF BIDS

PROPOSAL: Annual Contract for One Time Purchase of Relocation of SAWS Offices from three (3) Existing Service Centers to two (2) New Operations Center Facility Located within Bexar County
 FOR:
 TIME & DATE: 3:00 p.m., May 6, 2016
 ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

Houston Modular Installation, Inc. 6245 Brookhill Dr., Ste. 9 Houston, TX 77087
 Graebel/San Antonio Movers, LLC 6421 FM 3009, Ste. 200 Schertz, TX 78154
 Ward North American 17275 Green Mtn Rd. San Antonio, TX 78247
 Lone Star Relocation Services 7801 N IH 35 San Antonio, TX 78218
 Move Pros LLC 2800 NE Loop 410, Ste. 102 San Antonio, TX 78218
 Modular Moving Concepts 315 E. Euclid San Antonio, TX 78212

GROUP	DESCRIPTION AND APPROXIMATE QUANTITY	UNIT	Houston Modular Installation, Inc.	Graebel/San Antonio Movers, LLC	Ward North American	Lone Star Relocation Services	Move Pros LLC	Modular Moving Concepts
GROUP 1	STAFF MOVES TO WSOC (HUNT LANE)							
1.	1 Lump Sum From MRSC to WSOC Supply Building 3 tech staff station Estimated move date: June 10, 2016	UNIT PRICE TOTAL	200.00 200.00	860.00 860.00	1,093.50 1,093.50	676.00 676.00		
2.	1 Lump Sum From ESSC Fleet to WSOC Fleet Building: 2 tech staff stations 1 parts manager office 1 fleet manager Estimated move date: June 16, 2016	UNIT PRICE TOTAL	200.00 200.00	990.00 990.00	1,412.50 1,412.50	945.00 945.00		
3.	1 Lump Sum From MRSC to WSOC Supply Building: Toolroom items from shelves moved on carts Estimated move date: June 16, 2016	UNIT PRICE TOTAL	300.00 300.00	2,540.00 2,540.00	1,072.00 1,072.00	1,885.00 1,885.00		
4.	1 Lump Sum From ESSC Admin to WSOC Admin Building: 8 offices of supers/managers/director 4 meter techs stations into bullpen 2 CMP coordinators (tech stations) into a single shared office 13 CMP foremen into CMP foremen's room Estimated move date: June 17, 2016	UNIT PRICE TOTAL	4,100.00 4,100.00	2,575.00 2,575.00	2,908.50 2,908.50	2,939.00 2,939.00		
5.	1 Lump Sum From MRSC to WSOC Admin Building: 1 admin station 7 offices of supers/managers/director 15 D&C foremen into D&C foremen's room 6 desktop computers and 1 phone from Crew quarter computer area to Crew quarters from NWSC to WSOC Admin Building: 1 office of one supers Estimated move date: June 17, 2016	UNIT PRICE TOTAL	5,250.00 5,250.00	2,575.00 2,575.00	2,891.00 2,891.00	4,117.00 4,117.00		
6.	10 hours Additional Services	UNIT PRICE TOTAL	25.00 250.00	138.00 1,380.00	1,100.00 11,000.00	2,240.00 22,400.00		
	Sub Total for Group 1	TOTAL	10,300.00	10,920.00	20,377.50	32,962.00		
GROUP 2	STAFF MOVES TO NSOC (CAPITAL PORT DR.)							
1.	1 Lump Sum From NWSC to NSOC Supply Building: 3 tech staff stations Estimated move date: July 1, 2016	UNIT PRICE TOTAL	200.00 200.00	860.00 860.00	1,093.50 1,093.50	676.00 676.00		
2.	1 Lump Sum From NWSC Fleet to NSOC Fleet Building: 2 tech staff - computer and phones only and misc boxes Estimated move date: July 7, 2016	UNIT PRICE TOTAL	75.00 75.00	860.00 860.00	1,088.75 1,088.75	676.00 676.00		
3.	1 Lump Sum From NWSC Fleet to NSOC Fleet Building: Toolroom items from shelves moved on carts Estimated move date: July 7, 2016	UNIT PRICE TOTAL	300.00 300.00	2,540.00 2,540.00	1,297.50 1,297.50	1,885.00 1,885.00		

BID NOT TABULATED
NON-RESPONSIVE

BID NOT TABULATED
NON-RESPONSIVE

SAN ANTONIO WATER SYSTEM
P. O. BOX 2449
SAN ANTONIO, TEXAS 78298-2449
TABULATION OF BIDS

PROPOSAL: Annual Contract for One Time Purchase of Relocation of SAWS Offices from three (3) Existing
FOR: Service Centers to two (2) New Operations Center Facility Located within Bexar County
TIME & DATE: 3:00 p.m., May 6, 2016
ITEM NO. DESCRIPTION AND APPROXIMATE QUANTITY

			Houston Modular Installation, Inc. 6245 Brookhill Dr., Ste. 9 Houston, TX 77087	Graebel/San Antonio Movers, LLC 6421 FM 3009, Ste. 200 Schertz, TX 78154	Ward North American 17275 Green Mtn Rd. San Antonio, TX 78247	Lone Star Relocation Services 7801 N IH 35 San Antonio, TX 78218	Move Pros LLC 2800 NE Loop 410, Ste. 102 San Antonio, TX 78218	Modular Moving Concepts 315 E. Euclid San Antonio, TX 78212
4.	1 Lump Sum From ESOC Fleet to NSOC Fleet Building: 1 parts manager 1 fleet manager Estimated move date: July 7, 2016	UNIT PRICE TOTAL	200.00 200.00	860.00 860.00	1,088.75 1,088.75	676.00 676.00	BID NOT TABULATED NON-RESPONSIVE	BID NOT TABULATED NON-RESPONSIVE
5.	1 Lump Sum From NWSC to NSOC Admin Building: 8 offices of supers/managers/director 15 D&C foremen bullpen into D&C foremen's room 10 desktop computers and 1 phone from Crew quarters at NSOC 2 admin stations Estimated move date: July 8, 2016	UNIT PRICE TOTAL	2,600.00 2,600.00	2,575.00 2,575.00	3,209.75 3,209.75	3,495.00 3,495.00		
6.	1 Lump Sum From ESOC Trailer (Lifts) to NSOC Admin Building: 2 Superintendent Offices 7 desktop computers and 1 phone from bullpen area to lifts bullpen Estimated move date: July 8, 2016	UNIT PRICE TOTAL	1,150.00 1,150.00	1,440.00 1,440.00	1,208.75 1,208.75	1,269.00 1,269.00		
7.	10 hours Additional Services	UNIT PRICE TOTAL	25.00 250.00	138.00 1,380.00	1,100.00 11,000.00	1,960.00 19,600.00		
	Sub Total for Group 2	TOTAL	4,775.00	10,515.00	19,987.00	28,277.00		
	GRAND TOTAL GROUPS 1 & 2	TOTAL	15,075.00	21,435.00	40,364.50	61,239.00		
	Terms		Net 30 days	Net 30 days	Net 30 days	Net 30 days		
	Delivery Days							
	*LOW BIDDER							

BID INVITATIONS E-MAILED TO AND/OR PICKED UP BY:

ABC Longhorn Moving
Abeco Contracting
Datanpan
DCI Office
DFW Movers
Econo Move and Storage
EDC Mover
Graebel/San Antonio Movers
Houston Modular Installation Inc
Lone Star Relocation Services

Modular Moving Concepts
Move Logistics
Move Pros LLC
Reliable Delivery and Moving Inc
Running Heritage
SA Move Pros
Scobey Movers
Stewart Services
Ward North American

Demandstar
SAWS Website