F281-629 (Rev. 5/92) 17-17103

PROPOSAL FOR: TIME & DATE: ITEM NO.	SAN ANTONIO WATER SYSTEM P. O. BOX 2449 SAN ANTONIO, TEXAS 78298-2449 TABULATION OF BIDS  Extending the Existing Flush Tank at Brackish Groundwater Desalination Facility  3:00 p.m., October 5, 2017  DESCRIPTION AND APPROXIMATE QUANTITY		Dynamic Systems, Inc. 28845 IH 10 West Boeme, TX 78006	Payton Construction, Inc. P.O. Box 1734 Wimberley, TX 78676	
	1 LS	UNIT			
	Steel Bolted Tank Extension from 16.12 Feet in Height to 24.18 Feet in Height.	PRICE	10505100	212 000 00	
1.	Internal diameter of the tank will remain unchanged	TOTAL	106,064.00	212,000.00	
2.	1 Hr. Disinfection and Rinsing	UNIT PRICE TOTAL	21,649.00	4,000.00	
3.	1 LS Rental Equipment (including crane and forklift	UNIT PRICE TOTAL	5,693.00	12,000.00	
4	1 Ea.	UNIT PRICE	·	,	
4.	Mobilization/Demobilization	TOTAL	5,693.00	9,000.00	
	TOTAL	TOTAL	139,099.00	237,000.00	
	Terms		Net 30 days	2% 10 days	
	Delivery Days		133 days	150 days	

## \*LOW BIDDER

## BID INVITATIONS WERE E-MAILED TO AND/OR PICKED UP BY:

American Tank

**CST Industries** 

Dynamic Systems, Inc. Eng America

Metal Tanks

Modu Tank

National Storage Tank Payton Construction, Inc. Tank Connection

The Tennant