

ADDENDUM NO. 5

Date: 28 October 2011

San Antonio Water System

Project Name: **Olmos Basin Central Watershed Sewer Relief Line (C-3), Reaches 1 to 4**

Project No.: **08-2512**

Solicitation No.: **B-11-051-CM**

This addendum, applicable to work referenced above, is an amendment to the bidding documents and as such will be a part of and included in the Contract Documents. Acknowledge receipt of this addendum by entering the addendum number and issue date in the space provided in submitted copies of the proposal.

A. Bidding and Contract Requirement Revisions:

Item 1: Invitation to Bidders, Page IV-1:

- a) The bid opening date has been changed to Friday, November 4, 2011. Note: There is no change to the location that bids will be received.

DELETE first sentence of fifth paragraph that reads:

“Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, until **2:00 p.m., October 31, 2011.**”

and REPLACE with the following:

“Sealed bids will be received by the Contract Administration Division, 2800 U.S. Hwy 281 North, Customer Center Building, Suite 171, San Antonio, Texas 78212, until **2:00 p.m., November 4, 2011.**”

B. Drawing Revisions:


None with Addendum No. 5

This Addendum is 1 page in its entirety.

Each bidder is requested to acknowledge receipt of this Addendum No. 5 by his/her signature affixed hereto and to file same with and attached to his/her bid.

Maridel Reyes Jimenez 10-28-11

Approved by ENGINEER
WESTON SOLUTIONS, INC.
TEXAS REGISTERED ENGINEERING FIRM F-3123



The undersigned acknowledges receipt of this Addendum No. 5 and the bid submitted herewith is in accordance with the information and stipulations set forth.

Date

Signature of Bidder

END OF ADDENDUM