

### BID PROPOSAL

PROPOSAL OF \_\_\_\_\_ a corporation, a partnership, consisting of \_\_\_\_\_  
 an individual doing business as \_\_\_\_\_.

#### THE SAN ANTONIO WATER SYSTEM:

Pursuant to Instructions and Invitations to Bidders, the undersigned proposes to furnish all labor and materials as specified and perform the work required for the construction of pipelines and appurtenances, San Antonio Water System Water Job Number **10-7004** in accordance with the Plans and Specifications for the following prices to wit:

#### WATER (10-7004):

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
200.1	Flexible Base (6" Compacted Depth) <b>35 Square Yards (S.Y.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
205.2	Hot Mix Asphaltic Pavement, Type B (10" Compacted Depth) <b>3,300 Square Yards (S.Y.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
205.4	Hot Mix Asphaltic Pavement, Type D (2" Compacted Depth) <b>3,300 Square Yards (S.Y.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
205.7	Temporary Hot Mix Asphaltic Pavement, Type D (3" Compacted Depth) <b>800 Square Yards (S.Y.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
413	Flowable Fill (Low Strength) <b>1,700 Cubic Yards (C.Y.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
503.2	Portland Cement Concrete Driveway Commercial (7") <b>35 Square Yards (S.Y)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
507.6	Combination Chainlink Fence with Barbed Wire (8' High) <b>177 Linear Feet (L.F.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
507.7	Sliding Vehicular Gate <b>1 Each (EA)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
509.2	Cable Rail <b>65 Linear Feet (L.F.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
513.1	Removing and Relocating Mailboxes <b>11 Each (EA)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
520.2	Hydromulching <b>5,800 Square Yards (S.Y.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
530.1	Barricades, Signs and Traffic Handling <b>1 Lump Sum (L.S.)</b>		
	_____ Dollars		
	And _____ Cents	\$ XXXXXXXXX	\$ _____
540.9	Sediment Control Fence <b>7,700 Linear Feet (L.F.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
540.11	TPDES Permits <b>1 Lump Sum (L.S.)</b>		
	_____ Dollars		
	and _____ Cents	\$ XXXXXXXXX	\$ _____
550.1	Trench Excavation Safety Protection <b>6,160 Linear Feet (L.F.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
801.1	Level I Protective Fencing <b>1,000 Linear Feet (L.F.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
801.3	Level IIB Protective Fencing <b>100 Linear Feet (L.F.)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
802.2	Tree Pruning <b>1 Lump Sum (L.S.)</b>		
	_____ Dollars		
	and _____ Cents	\$ XXXXXXXXX	\$ _____
810	Tree Removal <b>3 Each (EA)</b>		
	_____ Dollars		
	And _____ Cents	\$ _____	\$ _____
818	12" PVC Waterline <b>6,160 Linear Feet (L.F.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
824	New 3/4" Long Service <b>15 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
824	New 3/4" Short Service <b>19 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
824	New 1" Short Service <b>1 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
828	12" Gate Valve <b>15 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
831	12" x 12" Cut-in Tee <b>1 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
833	New Meter Box <b>35 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
834	Standard Fire Hydrant <b>11 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
836	Pipe Fittings <b>12 Tons (TONS)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
840	12" Water Tie-Ins <b>1 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
841	Hydrostatic Test <b>3 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
844	2" Temporary Blowoff <b>3 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
846	2" Air Release Assemblies <b>1 Each (EA.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
856.1	Boring, Jacking or Tunneling 12" <b>20 Linear Feet (L.F.)</b>		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____
11,000	Relocation of Sundance Ranch Equipment and Construction of Forest Crest Booster Station, Including Electrical Improvements <b>1 Lump Sum (L.S.)</b>		
	_____ Dollars		
	and _____ Cents	\$ XXXXXXXX	\$ _____

Item No.	Description & Estimated Quantities (Unit Price to be Written in Words)	Unit Price (Figures)	Total Price (Figures)
	Pipe Bollards 3 Each (EA.)		
	_____ Dollars		
	and _____ Cents	\$ _____	\$ _____

SCADA System Complete w/Electrical Improvements  
**1 Lump Sum (L.S.)**

_____ Dollars		
and _____ Cents	\$ XXXXXXXX	\$ _____

Bid Summary

SUBTOTAL SAWS JOB NO. \_\_\_\_\_ (Water) \$ \_\_\_\_\_

SUBTOTAL SAWS JOB NO. \_\_\_\_\_ (Sewer) \$ \_\_\_\_\_

LINE ITEM "A"

SUBTOTAL BASE BID (WATER & SEWER) \$ \_\_\_\_\_

		Unit Price (Figures)	Total Price (Figures)
100	MOBILIZATION 1 LUMP SUM-Percent of the <u>Line Item "A"</u> Sub total Base Bid written in words		
	_____ Percent	XXXXXXXXXX	\$ _____
	(Maximum of 10% of the <u>Line Item "A"</u> Sub-total Base Bid amount)		

101 PREPARING R.O.W.  
1 LUMP SUM-Percent of the Line Item "A"  
Sub total Base Bid written in words

\_\_\_\_\_ Percent XXXXXXXXXX \$ \_\_\_\_\_  
(Maximum of 5% of the Line Item "A"  
Sub-total Base Bid amount)

MOBILIZATION AND PREPARING ROW SUB-TOTAL \$ \_\_\_\_\_

Mobilization lump sum bid shall be limited to a maximum 10% of the Line Item "A" Sub-total Base Bid amount. Preparing Right-of-Way lump sum bid shall be limited to a maximum of 5% of the Line Item "A" Sub-total Base Bid amount. The Line Item "A" Sub-total base bid is defined as all bid items **EXCLUDING** Item 100, Mobilization and Item 101, Preparing Right-of-Way. **In the event of a discrepancy between the written percentage and dollar amount shown for Mobilization and Preparation of ROW bid items the written percentage will govern. If the percentage written exceeds the allowable maximum stated for mobilization and or preparation of ROW, SAWS reserves the right to cap the amount at the percentages shown and adjust the extensions of the bid items accordingly.**

**TOTAL BID AMOUNT (Line Item "A", Mobilization  
& Preparing Right of Way)** \$ \_\_\_\_\_

\_\_\_\_\_ **DOLLARS AND**  
\_\_\_\_\_ **CENTS**

\_\_\_\_\_  
**BIDDER'S SIGNATURE & TITLE**

\_\_\_\_\_  
**FIRM'S NAME (TYPE OR PRINT)**

\_\_\_\_\_  
**FIRM'S ADDRESS**

\_\_\_\_\_  
**FIRM'S PHONE NO./FAX NO.**

\_\_\_\_\_  
**FIRM'S EMAIL ADDRESS**

The Contractor herein acknowledges receipt of the following:

Addendum No.s \_\_\_\_\_

OWNER RESERVES THE RIGHT TO ACCEPT THE OVERALL MOST RESPONSIBLE BID.

The bidder offers to construct the Project in accordance with the Contract Documents for the contract price, and to complete the Project within **180** calendar days after the start date, as set forth in the Authorization to Proceed. **The bidder understands and accepts the provisions of the contract Documents relating to liquidated damages of the project if not completed on time.**

Complete the additional requirements of the Proposal which are included on the following pages.